
 

Details to be provided under WHATS NEW section of ECL: 
 
Important information related to Pre-NIT meet: 
 
Pre-NIT Meet w.r.t. tender for setting up of Dry Deshaling Plant at Chitra East OCP, 
ECL is scheduled to be held on 21.03.2026 at 11:30 AM in the Conference hall (2nd 
floor, Main building), CMPDI (HQ), Ranchi. Interested bidders are requested to 
download the PRE NIT document and send inputs/suggestions via email 
to gmcp.cmpdi@coalindia.in latest by 17.03.2026. 
 
Vc link is as:-  
 
 

PRE NIT meet (Coal Preparation Department) 
Hosted by vc.cmpdi@coalindia.in 
 
https://cmpdi.webex.com/cmpdi/j.php?MTID=mcc199858781c124133cad4b1095
308c1 
Saturday, March 21, 2026 11:30 AM | 1 hour 30 minutes | (UTC+05:30) Chennai, 
Kolkata, Mumbai, New Delhi 
Meeting number: 2516 149 3312 
Password: iTPfmVZ8C34 
 
Join by video system 
Dial 25161493312@cmpdi.webex.com 
You can also dial 210.4.202.4 and enter your meeting number. 
 
Join by phone 
+65-6703-6949 Singapore Toll 
 
Access code: 251 614 93312 
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DISCLAIMER 

 

 The purpose of this Bid Document is to provide interested parties with 

information to facilitate formulation of their Offer and to seek their Offer for “Setting 

up of Chitra Dry Deshaling Plant of capacity 2.0 Mtpa on Build-Own-Operate (BOO) 

concept in ECL. 

 

 The Bid Document includes statements, which reflect various assumptions, 

which may or may not be correct. This Bid Document does not purport to contain all 

the information each Bidder may require. The Bid Document may not be appropriate 

for all persons and it is not possible for ECL to consider the investment objectives, 

financial situation and particular needs of each Bidder who reads or uses the Bid 

Document. Certain Bidders may have a better knowledge than the others for 

execution of the subject work. Each Bidder should conduct its own investigations and 

analysis and should check the accuracy, reliability and completeness of the 

information in the Bid Document and obtain independent advice from appropriate 

sources. 

 

  Neither ECL nor its employees or its consultants will have any liability to any 

Bidder or any other person under the law of contract, tort, the principles of restitution 

or unjust enrichment or otherwise for any loss, expense or damage which may arise 

from or be incurred or suffered in connection with anything contained in the Bid 

Document, any matter deemed to form part of the Bid Document, the award for 

setting up, operation & maintenance of deshaling plant and any other information 

supplied by or on behalf of ECL or its employees, any of its consultants or otherwise 

arising in any way from the selection process for execution of the subject work of the 

deshaling plant on BOO concept. The Bidder shall bear all costs associated with 

preparation and submission of his/ their Offer and ECL will in no case be responsible 

or liable for these costs, regardless of the conduct or outcome of the bidding 

process. 

 

 ECL reserves the right to reject any or all the Offers or cancel/ withdraw the 

Bidding process for execution of the subject work of the deshaling plant on BOO 
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concept without assigning any reason whatsoever and in such case, no bidder/ 

intending bidder shall have any claim arising out of such action. 

 

 Though, adequate care has been taken while issuing the Bid Documents, the 

Bidder should satisfy himself that the documents are complete in all respects. 

Intimation of any discrepancy shall be given on e-procurement portal under the link 

“Clarification” within the period as specified under Clause No. 2.0 of detailed e-tender 

notice. If no intimation is received within the period as specified under Clause No. 2.0 

of detailed e-tender notice, then this office shall consider that the Bid Document 

uploaded by the Coal company is complete in all respects and that the Bidder is 

satisfied that the Bid Document is complete in all respects. 
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LIST OF ABBREVIATIONS 
 

adb Air Dried Basis 

apb As Produced Basis 

arb As Received Basis 

ASQ Agreed Scheduled Quantity 

BG Bank Guarantee 

BOO Build-Own-Operate 

BS Bid Security 

CIL Coal India Limited 

CMPDI  Central Mine Planning & Design Institute Limited 

Coal Co. CIL / Subsidiary Company 

CTC Cost to Company 

ECL Eastern Coalfields Limited 

EIC Engineer-in-Charge 

EMD Earnest Money Deposit 

EMP Environmental Management Plan 

FC Foreign Currency 

FQ Financial Qualification 

FQR Financial Qualification Requirement 

FS Financial Security 

FSA Fuel Supply Agreement 

GCV Gross Calorific Value 

GST Goods and Services Tax 

ICB International Competitive Bidding 

INR Indian National Rupee 

JV Joint Venture 

LD Liquidated Damages 

LM Lead Member 

LoI Letter of Intimation 

LoA Letter of Acceptance/Letter of Award 

mm Millimetre 

MoU/ MOU Memorandum of Understanding 

MSQ Monthly Scheduled Quantity 
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Mtpa Million tonne per annum 

NIT Notice Inviting Tender 

OE Organic Efficiency 

O&M Operation and Maintenance 

PGT Performance Guarantee Test 

PO Plant Operator 

QR Qualifying Requirements 

RFP Request for Proposal 

RFQ Request for Qualification 

SD Security Deposit 

SEB State Electricity Board 

TCB Techno Commercial Bid 

TDS Tax Deducted at Source 

tph tonnes per hour 

TQ Technical Qualification 

UHV Useful Heat Value 

USD US Dollar 

VM Volatile Matter 
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DEFINITIONS 
 
‘Accepting authority’ shall mean the management of ECL or their authorized 

representative. 

 

The 'Agreement' shall mean the document envisaging the agreement entered into 

between the Company & the Selected Bidder for setting up of Dry Deshaling Plant as well 

as operation & maintenance of the Plant on BOO concept. 

 

'Approved' shall mean approved in writing. 

 

‘Associate’/ ‘Consortium Partners’ shall mean a proprietary concern/ partnership firm/ 

Limited Liability Partnership (LLP)/ body corporate/ Company registered under the 

Companies Act 2013 or any previous Company Law/Act as applicable in India/ Joint 

Venture or equivalent in case of Foreign Bidders who forms consortium in such a way 

that the consortium collectively possess both the Technical Qualification (TQ) of set 

up/O&M of a Coal/ Mineral Beneficiation Plant with dry/wet technologies & Financial 

Qualification (FQ). Associate individually may or may not possess any of the TQ but must 

have minimum 26% equity in the subject project totalling to 100%. 

 

‘Authorised Signatory’ shall refer to the person/ persons and organization who have 

been so authorised by the Bidder/ Associate to represent them in respect of the Offer 

submitted. 

 

‘Bank Guarantee’ shall mean the Bank Guarantee to be provided by the Bank on behalf 

of bidder to the Company. 

 

'Base Date for set up' shall mean the actual date of signing of Agreement or leasing out 

of the site whichever is later. 

 

'Base Date for operation' shall mean the actual date on which plant commences its 

commercial operation and the same will be considered as a reference date for 
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determining the period to be considered for payment of operating charges. 

 

'Base Price'/ ‘Washing Charges’/ ‘Operating Charges’/’Quoted Operating Charges’ 

shall mean the operating charges per tonne of raw coal (‘dry’) processed excluding taxes 

& duties quoted by the L1 bidder.  

 

‘Organic Efficiency’ shall be the ratio of actual clean coal yield (from actual process) to 

that of clean coal yield arrived theoretically by float and sink test of representative coal 

sample for a particular month. 

 

‘Effective Operating Charges’ shall mean operating charges calculated from the 

’Quoted Operating Charges’ and ‘Quoted Organic Efficiency’ by the bidders for evaluation 

purpose only. 

 

‘Beneficiation/ Washing/Processing’ shall mean improvement in quality created by 

scientific treatment (through dry processes only) on coal without destruction of its physical 

identity for the desired end use. 

 

‘Dry Deshaling Plant’ shall mean the plant where improvement in quality is created by 

scientific treatment (through dry processes only) on coal without destruction of physical 

identity for the desired end use. 

 

‘Bidder’ shall mean a proprietary concern/ partnership firm/ Limited Liability Partnership 

(LLP)/ body corporate/ Company registered under the Companies Act 2013 or any 

previous Company Law/Act as applicable in India/ Joint Venture or equivalent in case of 

Foreign Bidders who has submitted the Offer. In case of Associate/ Consortium Route, 

Lead Member of Consortium will be termed as ‘Bidder’. 

 

‘Bidding’ shall mean participation in the bidding process may be done either as a Sole 

Bidder in case of Sole Bidder Route or as a Lead Member in case of Associate/ 

Consortium Route for setting up and operation & maintenance of Dry Deshaling plant on 
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BOO concept. 

 

‘Bid Document/ Integrated Bid Document’ shall normally mean the combined RFQ & 

RFP document (including Technical, Commercial & Price Offer etc.) uploaded by ECL. 

 

‘Bid for Qualification’ shall mean the proposal submitted by the Bidder in response to 

Qualification part of the Integrated Bid document. 

 

‘Bid for Proposal’ shall mean the proposal submitted by the Bidder in response to the 

RFP part of Integrated Bid document. 

 

‘Build-Own-Operate (BOO)’ refers to the concept in which the ownership (financing) of 

plant, setting up as well as operation & maintenance of plant during the entire contract 

period shall lie with the Plant Operator (PO). ECL shall pay the agreed operating charges 

to the PO.  

Ownership of the land (provided on lease rent basis by Coal Co.), raw coal & its products 

will remain with Coal Co. 

 

‘Coal Co.’ means Coal India Limited and/ or its Subsidiary Companies (in the present 

document it is ECL) and its successors-in-interest and assigns. 

 

‘Codes’ shall mean the following, including the latest amendments, and/ or replacements, 

if any: 

(a) Standards/ Publications of Bureau of Indian Standards (BIS) relevant to the works 

under the contract and their specifications. 

(b) Other Internationally approved Standards and/ or rules and regulations touching 

the subject matter of the contract, such as: 

(i) ASME Test codes. 

(ii) AIEE Test codes. 

(iii) American Society of Materials Testing Codes. 
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(iv) CEAR 2010 (Measures relating to safety and electric Supply)/ Indian Electricity Act 

and Rules and Regulations made thereunder. 

(iv) Indian Explosive Act and Rules and Regulations made thereunder. 

(v) Indian Petroleum Act and Rules and Regulations made thereunder. 

(vi) Indian Mines Act and Rules and Regulations made thereunder. 

(vii) Other Rules & Regulations related to the washery environment etc. 

(c) E-procurement Manual of CIL  

(d Any other acts, laws, rules, regulations, acts and guidelines applicable in India with 

respect to factory, labour, safety, compensation, insurance etc. which directly or indirectly 

affects or governs this subject work. 

‘Commercial Operation’ shall mean the operation & maintenance of plant in which the 

complete equipment covered under the contract is officially declared by the PO to be 

available for continuous operation after successful PGT and acceptance of the same by 

ECL. 

 

'Commissioning of the Plant' shall mean completion in all respect of construction of the 

plant including all associated infrastructure and successful Performance Guarantee Test 

and rendering the plant ready for commercial operation. 

 

‘Company’ wherever occurs means Eastern Coalfields Limited (ECL) and/ or its assigns 

unless it is repugnant to the context or meaning thereof. 

 

‘Contract’ shall mean the formal agreement executed between ECL and the Selected 

Bidder for setting up of the deshaling plant, operation & maintenance on BOO concept. 

 

‘Contract period’ shall mean the construction period of 30 months (12 months of 

obtaining EC and other Clearances + 18 months for construction) from the date of signing 

of contract or leasing out of the site whichever is later plus the period of eighteen (18) 

years from the date of commercial operation by the Plant Operator or thereafter extended 

on mutually agreed basis. 
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‘Cost to Company’ shall mean the “Total Value (i.e. Base price + taxes and duties) 

quoted by the bidder” excluding “CGST & SGST or IGST, GST (Compensation to state) 

cess eligible for input tax credit”.  

 

‘Date of Contract coming into force’/ ‘Effective Date of Contract’ shall mean the date 

on which contract is signed between the Company and the Bidder for the subject work. 

 

‘Datum Line’ shall mean the last day of the scheduled month of expiry of completion 

period (i.e. 30 months) from the date of signing of Agreement or leasing out of the site 

whichever is later. 

‘Day’ for commercial operation shall be a period of 24 hours comprising 3 consecutive 

shifts (morning to night shift) or as mutually decided by ECL and Plant Operator. 

 

‘Engineer’ wherever occurs, means the authorised representative or any other officer, 

specially deputed by the Company for the purpose of contract and to assist the Engineer-

in-Charge. 

 

‘Engineer-in-Charge (EIC)/ Designated Officer-in-charge’ shall mean a person of 

appropriate seniority who will be responsible for supervising and administering the 

contract, certifying payment due to the PO, valuing variations to the contract, awarding 

extension of time and valuing compensation events. Engineer-in-Charge (EIC)/ 

Designated Officer-in-Charge may further appoint his representatives i.e. another person/ 

Project Manager or any other competent person and notify to the PO who is directly 

responsible for execution at the site. However, overall responsibility, as far as the contract 

is concerned during the entire contract period will be that of the Engineer-in-Charge (EIC)/ 

Designated Officer-in-Charge. 

 

‘Government Approvals’ shall mean all permits, licenses, authorizations, consents, 

clearances, decrees, waivers, privileges, approvals from and filing with government 

instrumentalities necessary for the development, construction and operation of the plant/ 

project. 
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‘Inspector’ shall mean any person nominated by the Company from time to time to 

inspect the equipment, stores or works under the contract and/ or the duly authorised 

representative of the Company. 

 

‘Lead Member’ (LM) shall mean the Bidder who has been identified by the Associate 

members through MoU in case of Consortium/ Associate Route. The LM shall continue 

to perform the obligations towards the subject work for the entire contract period having 

maximum no. of consortium partners upto three (including LM). In case of Associate/ 

Consortium Route, Lead Member of Consortium will be termed as ‘Bidder’. The Lead 

Member may or may not have any Technical Qualification (TQ) but the Lead Member 

himself has to fulfil the Financial Qualification (FQ) of the Bid. 

 

‘Letter of Acceptance’/ ‘Letter of Award’ (LoA) of the Offer shall mean the official 

communication issued by the Tender Inviting Authority/EIC notifying the Preferred Bidder 

about acceptance of its offer & inviting for signing of Contract. 

 

‘Month’ shall mean a calendar month according to the Gregorian calendar. 

 

‘Offer’ shall mean the proposal of the Bidder submitted in response to the integrated Bid 

Document uploaded by ECL and subsequent clarifications, if any. 

 

‘Performance Guarantee Tests (PGT)’ shall mean all operational checks and tests 

which are required to determine and demonstrate capacity, efficiency, quality parameters 

and operating characteristics as specified in the Bid Document. 

 

‘Preferred Bidder’ shall mean the eligible Bidder invited by ECL for entering into contract 

for execution of the subject work on BOO concept. 

 

‘Price Offer’ shall mean the part of the offer submitted by the Bidder giving details of the 

price part i.e. operating charge, relevant taxes & duties etc. 
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‘Project’ shall mean the deshaling plant including any and all infrastructure facilities 

proposed to be put up for setting up of deshaling plant on BOO concept. 

 
‘Coal Washery Rejects/Rejects’ shall mean the by-product of plant having Gross 

Calorific Value (GCV) less than 2200 kcal/kg. 

 

‘Selected Bidder’/ ‘Successful Bidder’ shall mean the Preferred Bidder that has finally 

entered into the contract with ECL for execution of the subject work of Dry Deshaling 

Plant on BOO concept. 

‘Set up’ shall mean execution of Construction of Dry Deshaling Plant from concept to 

commissioning which inter-alia includes planning, design & engineering, selection of 

necessary equipment & machineries, procurement, delivery, erection/ installation, testing, 

successful commissioning of coal washery plant including PGT and all allied activities. 

 

‘Set up period’ shall mean a period of 30 months (12 months of obtaining EC and other 

Clearances + 18 months for construction) and any extension thereof required for set up 

of the plant up to successful commissioning including Performance Guarantee Tests 

(PGT) after signing of the Contract or leasing out of the site whichever is later. 

 

‘Site’ shall mean the place of the contract work including land and any building and 

erections thereon as specified by the Coal Co. and any other land allotted by the 

Company for Bidder's use in the execution/ performance of the contract. 

 

‘Specification’ shall mean the technical specifications forming a part of the contract and 

such other schedules and drawings as may be mutually agreed upon. 

 

‘Subject Work’ shall mean entire scope related to ‘setting up of dry deshaling plant’ as 

well as its ‘operation & maintenance’ on BOO concept. 
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‘Techno-commercial Offer’ shall mean the proposal submitted by the Bidder in 

response to the technical and commercial part of the bid document, except the Price 

Offer. 

'Temporary Works' shall mean all temporary works of every kind required in or for the 

execution, completion or maintenance of the works. 

 

‘Plant Operator’ (PO) wherever occurs means the Selected Bidder and shall include 

legal representative of such individual or persons comprising a firm or an entity or the 

successors-in-interest and permitted assignees of such individual, firm, entity as the case 

may be. 

 

‘Washed/Clean Coal’ shall mean the main product of dry deshaling plant which satisfies 

the quality parameters laid down in the Bid Document/ Contract Document. 

 

‘Written notice’ shall mean a notice or communication in writing and shall be deemed to 

have been duly served if delivered in person to the individual or to a member of the firm 

or to an office of the Corporation/ Company for whom it is intended, or if delivered at or 

sent by registered mail to the last business address known to him who gives the notice. 

 

‘2nd Product’ shall mean by-product of Dry deshaling plant (other than Clean Coal). In 

case the GCV of this 2nd Product is less than 2200 kcal/kg, it will be termed as Rejects 

and will be regulated as per MoC guidelines of “Policy for handling and disposal of 

washery rejects”. 

 

Note  

i) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", 

"Proper", "Requested", "As directed", "Where directed", "When directed", "Determined 

by", "Accepted", "Permitted", or words and phrases of like import are used, the approval, 

judgment, direction etc. is understood to be a function of the Engineer/ Engineer-in-

Charge (EIC). 
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ii)  Terms and expressions not defined herein shall have the same meaning as are 

assigned to them in the “GST Act”, failing that in the “Indian Contract Act”, and failing that 

in the “General Clauses Act”. 

iii) Words importing ‘singular’ only shall also include the plural and vice-versa where 

the context so requires. Similarly the words with ‘masculine’ meaning shall also refer 

‘feminine’ meaning as per the requirement/ suitability of the text. 

 



DETAILED E-TENDER NOTICE 
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 DETAILED E-TENDER NOTICE 
 

            

( A Subsidiary of Coal India Limited )   

      A Mini Ratna Company 

 

(Under Jurisdiction of ……. Court only)                         
Eastern  Coalfields Limited                                       

(A Subsidiary of Coal India Limited)                               
Office of The General Manager(E&M)  

Sanctoria, Post: Dishergarh,  
District: West Bardhaman, W.B,  

     PIN - 713 333 Tel: 0341-2520052-53, 2520414 
e-Mail: hodenm.ecl@coalindia.in 

Fax. No.: 0341-2523574 
Web Site https://easterncoal.nic.in 

www.coalindiatenders.nic.in 
www.eprocure.gov.in; 

E-Tender Notice No.: …………………………….    Dated: ../../….. 

1.0 Bid/ Offers are invited on-line on the website https://coalindiatenders.nic.in from the 
bidders enrolled on this site with Digital Signature Certificate (DSC) issued from any 
agency authorized by Controller of Certifying Authority (CCA), Govt. of India which 
can be traced up to the chain of trust to the Root Certificate of CCA, for the following 
work: 

Description of Works BID 
SECURITY/ 

EMD 

Schedule (……… days as per 
30 months + 18 yrs ) 

 Set up Operation & 
Maintenance 

Setting up of Chitra dry deshaling plant (2.0 Mtpa) at 
S.P Mine area, ECL on BOO Concept.  

a. Scope of Work: The work consists of Planning, 
Design & Engineering, Selection of necessary 
equipment and machinery, procurement, delivery, 
erection/ installation along with all associated civil 
& structural works, testing, successful 
commissioning of coal deshaling plant including 
PGT with two years’ critical spares, works required 
for completion of entire  project even if not 
specifically mentioned and all allied activities as 
well as its subsequent operation & maintenance to 
produce washed/clean coal and 2nd Product of 
requisite quality & quantity; their covered storage 
at plant site and delivery of washed/clean coal and 
2nd product from their respective covered storage 
facilities to respective proposed hoppers for truck 
loading through respective belt conveyors 

b. Throughput Capacity: 2.0 Mtpa raw coal (as 
received basis).  

₹50,00,000 
(INR Fifty 

lakhs ) 

30 months 

(900 Days) 
(including 

obtaining EC 
and other 

Clearances, 
construction, 
trial-run and 

Commissionin
g of plant) 

from the date 
of signing of 

Agreement or 
leasing out of 

the site 
whichever is 

later. 

18 (eighteen) 
years and 
thereafter 
extended on 
mutually 
agreed basis. 

 

Location: At S.P Mine Area of ECL, Dist. West Bardhaman, 
W.B   

   

 
Note: Tender Notice will also be available on www.eprocure.gov.in & https://www.easterncoal.nic.in 

Tender notice will also be available on CPP Portal www.eprocure.gov.in. 
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2.0 TIME SCHEDULE OF TENDER 
Sl. No Particulars       Date       Time 

a. Tender e-Publication date 

As given on the website 

https://coalindiatenders.nic.in 

b. Start date for Document download  
c. Last date for Document download  
d. Start date for seeking Clarification on-line by bidder 
e. Last date for seeking Clarification on-line by bidder 
f. Last date for replies to Clarifications sought by bidders 

(within 10 working days from Sl.No. (e) above) 
g. Date of Pre-bid Meeting 
h. Start date for Bid/ Offer Submission  
i. Last date for Bid/Offer submission  
j. Bid/ Offer Opening date (Cover-1 ) 

 

3.0 DEPOSIT OF BID SECURITY/ EMD 

The bidders have to make payment of BID SECURITY/EMD either through Net-banking from 
designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). In case of payment 
through Net-banking, the money will be immediately transferred to ECL’s designated Account. 
In case of payment through NEFT/RTGS, the bidder will have to make payment as per the 
Challan generated by system on e-Procurement portal. Bidder will be allowed by the system 
to submit the bid only when the EMD is successfully received in ECL’s bank account and the 
information flows from Bank’s Server to e-Procurement portal. 

4.0 SECURITY DEPOSIT  

Refer Clause No. 4.6 of Section 4 of this document. 

5.0 PRE-BID MEETING  
The pre-bid meeting shall be held in the office of General Manager (E&M), ECL on the 
scheduled date & time, as specified on the website. The purpose of the pre-bid meeting is to 
clarify the issues and to answer the questions on any matter related to bid document that may 
be raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of bidder and it shall be presumed that the bidder does not require any 
clarification. The minutes of the Pre-Bid meeting shall be uploaded on the portal which can be 
viewed by all interested bidders. Representatives of bidder(s) only can attend the Pre-Bid 
meeting. 
 
NOTE: Pre-Bid Meeting can be attended through VC using the link: 
https://call.lifesizecloud.com/..... 
 
6.0 SEEKING ON-LINE CLARIFICATION BY PROSPECTIVE BIDDER  
The prospective bidders may seek clarification on-line within the specified period. The identity 
of the Bidder will not be disclosed by the system. The department will clarify, as far as possible, 
the relevant queries of bidders. The clarifications given by department will be visible to all the 
bidders intending to participate in that tender. 

7.0 AMENDMENT IN BID DOCUMENT 
Before the deadline for submission of Bids, the Employer may modify the bidding documents 
by issuing addenda.  

Any addendum/Corrigendum/date extension, etc. in respect of this tender shall be part of bid 
document and issued on our website https://coalindiatenders.nic.in only. No separate 
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notification shall be issued in the press. Bidders are therefore requested to visit our website 
regularly to keep themselves updated.  

To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of 
Bids, in accordance with Sub-clause 15.1 of this Detailed e-Tender notice.  

8.0 ON-LINE BID SUBMISSION USER PORTAL AGREEMENT 
The bidders have to accept the on-line user portal agreement which contains the acceptance 
of all the Terms and Conditions of bid document, undertakings and the e-Procurement system 
through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be a 
part of the agreement. However, tender notice will also be accessed through websites such 
as www.eprocure.gov.in & www.easterncoal.nic.in. 

9.0 ELIGIBLE BIDDERS  

9.1 Any bidder enrolled in the site https://coalindiatenders.nic.in having Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA subject to his qualification as per Clause no. 10.0 of this detail e-
tender notice. The bidder may be a proprietary concern/ partnership firm/ Limited Liability 
Partnership (LLP)/ body corporate/ Company registered under the Companies Act 2013 
or any previous Company Law/Act as applicable in India/ Joint Venture or equivalent in 
case of Foreign Bidders. In case of Joint Venture (JV) or consortium unless otherwise 
specified, all the partners shall be jointly and severally liable. 

All Indian bidders should be registered under GST and should possess GST Registration 
Certificate (with GSTIN). 

9.1.1 Participation of Joint Venture company 
 

A Joint Venture Company may participate in the bidding process either as a sole 
bidder or as a member of consortium. Each member/ entity of the Joint Venture 
Company shall be responsible jointly & severally for completing the task as per the bid. 

 
Joint Venture Company shall comply the following: 
 

a) Documentary evidence (Certificate of Incorporation; Certificate of Registration; 
Memorandum & Article of Association etc.) w.r.t. formation of the joint venture 
company must be furnished with the offer. 

 
b) The offer shall include all the information regarding capability, experience as required 

for a bidder for each entity in Exhibit 1. For the purpose of eligibility criteria, collective 
credentials of the members of a Joint Venture Company will also be considered. 

 
c) An entity can be a member in only one Joint Venture Company. In case, same entity 

submits offer as a member of other Joint Venture Company for the same project then 
offers submitted by all such joint venture companies shall be rejected. 

 
d) Separate offer by an entity of a Joint Venture Company shall not be accepted. 

 
e) In case, JV Company submitting its Offer on the financial strength and/ or technical 

competence of its holding company/ JV Partner(s), it has to obtain and produce a letter 
of undertaking in Exhibit 6 to the effect that in case of any untoward happening towards 
the successful execution of the contract and/ or event occurring that are distinct and 
different from the stipulated terms & conditions of the bid document and attributable to 
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bidders, its holding company/ JV Partner(s) shall be legally bound both jointly and 
severally to this Contract for discharging all the contractual obligations on behalf of 
bidder.  

9.1.2 Participation of Subsidiary Company 
 

In case, the Bidder is subsidiary/ entity(ies) of a parent company and consolidated 
financial report is prepared by the parent company showing information/ net-worth of 
subsidiary/ entity(ies) separately, the same in respect of the subsidiary/ entity(ies) shall 
also be considered to meet the eligibility criteria. In such case, copy of a letter from the 
parent company to that effect shall be submitted as Exhibit 5. 

 
In case, the Bidder/ Consortium partner(s) being a subsidiary company submitting its 
Offer on the financial strength and/ or technical competence of its holding company, it 
has to obtain and produce a letter of undertaking in Exhibit 6 to the effect that in case of 
any untoward happening towards the successful execution of the contract and/ or event 
occurring that are distinct and different from the stipulated terms & conditions of the bid 
document and attributable to bidders/ consortium partner(s), its holding company shall 
be legally bound both jointly and severally to this contract for discharging all the 
contractual obligations on behalf of bidder/ consortium partner(s). 

9.2 Route of Bidding 

9.2.1 Sole Bidder Route 

In this route, both the Technical & Financial qualification parameters as stated in Cl. No. 
10.2.1 & 10.2.2 shall be complied by the Sole Bidder itself. The bidder shall be solely 
responsible for completing the task as per the Contract/ Bid document. 

9.2.2 Associate/ Consortium Route 

In case of Associate/ Consortium Route, one of the Consortium partner shall be 
designated as Lead Member (LM). In this route, two or more (maximum three including 
Lead Member) entities may jointly participate in the bidding process including the Lead 
Member. Each entity shall be jointly and severally responsible for completing the task as 
per the contract. The consortium shall comply the requirements given hereafter. 

In case of consortium, for qualifying as the member of consortium, each partner in the 
consortium shall contribute at least 26% of the total equity in the project totaling to 100%. 
The Lead Member shall meet the financial qualification & shall have to continue for entire 
Contract period 

The consortium partners shall collectively meet both the technical & financial 
requirement. 

The Lead Member (LM) shall be authorized to incur liabilities and receive instructions for 
and on behalf of any and all entities of the consortium and the entire execution of the 
Contract including payment and this shall be done exclusively with the lead member. 

The lead member in the consortium shall be overall responsible for the execution of the 
contract. The lead and other members of the consortium shall be jointly and severally 
responsible for execution of the contract. 

An entity can be a member in one consortium only. In case, same entity submits offer 
with other consortia, offer of all such consortium shall be rejected. 

Separate offer(s) by consortium member shall not be accepted. 

After submission of the offer and upto two years of commercial operation, any change in 
the membership of a consortium or in the responsibilities or commitments of a 
consortium member is not permitted. 
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NOTE: 
 i) Normally the Lead Member and the Associate(s) shall continue for entire period of 

Contract. 
 ii) All the Associate(s) shall have to continue for set up period and thereafter for a 

minimum period of two years of commercial operation. 
 iii) In case of dissociation of any Associate at any point of time after two years of 

commercial operation, the stake of dissociated Associate(s) shall be taken over by the 
Lead Member/remaining Associate, and informed to the coal company by submitting the 
Exhibit-2 with revised stake holdings. 

 iv) If Lead Member/ remaining Associate do not take over the stake of the dissociated 
Associate(s), the Contract shall be terminated and ECL shall take over the entire plant 
with all the infrastructural facilities without paying any compensation. 

 v) If any of the Associate(s) dissociate from consortium prior to completion of two years 
of commercial operation, ECL shall take over the entire plant with all the infrastructural 
facilities without paying any compensation/ consideration. 

9.3 Submission of Exhibit -1, GST registration Certificate, MoU & PoA (To Be 
Submitted by Bidders as a Confirmatory Document) 

Sole Bidder or each member of consortium shall furnish details regarding profile, 
communication details, Organization history and responsibilities of each entity and the 
commitments each entity has made towards the consortium as per the format given at 
Exhibit 1.  

Indian Bidder (Sole bidder or Lead member of consortium) shall also furnish scanned 
copy of GST registration certificate issued by appropriate Authority.  

In case the work is awarded to a Foreign Bidder (Sole bidder or Lead member of 
consortium), It shall be liable to get registered itself under GST in India and submit GST 
Registration Certificate (with GSTIN) before execution of the Agreement. 

LM shall be identified through Memorandum of Understanding (MoU) amongst the 
Associate(s). Bidder shall upload a “Memorandum-of-Understanding” (MoU) with his 
Associate(s)/ Consortium partner(s) as per format given in the Exhibit 2 of this bid 
document. This MoU shall be signed by all the Consortium partners, through their 
respective legally authorized signatories. This authorization by all Consortium partner/ 
authorization by Sole bidder shall be evidenced by uploading a Notarized Power of 
Attorney (PoA) as per Exhibit-3.   

Before authorizing the LM, there should be a decision by the respective Board of 
directors regarding selection of LM in a duly convened meeting and evidence of the same 
shall be furnished along with Exhibit - 2. 

10.0 ELIGIBILITY CRITERIA FOR BIDDING 

The Technical Qualification Requirement (TQR) and Financial Qualification 
Requirement (FQR) of the Bidders and/or Associate(s) for coal dry deshaling plant under 
“Build-Own-Operate” (BOO) concept should be to meet the qualifying requirement as 
stipulated hereafter. Any Associate including Lead member in consortium route shall not 
be a partner of another Bidder bidding for the same coal dry deshaling plant. Further, 
any Bidder bidding on its own for a particular coal dry deshaling plant shall not associate 
with other Bidder(s) for the same coal dry deshaling plant. 

Non-compliance of any of the eligibility criteria and terms and conditions of Bid document 
may lead to rejection of the offer. 

 

 



CMPDI 

 310124226 (Chitra Mar’26)                                 E- 6 

10.1 Desired Profile of Bidders / Associates 

The Bidder/ Associates shall be proprietary concern/ partnership firm/ Limited Liability 
Partnership (LLP)/ body corporate/ Company registered under the Companies Act 2013 
or any previous Company Law/Act as applicable in India/ Joint Venture or equivalent in 
case of Foreign Bidders. In case of Joint Venture (JV) or consortium unless otherwise 
specified, all the partners shall be jointly and severally liable. 

10.2 Desired Qualification Requirement of Bidders / Associates 

10.2.1 Technical Qualification Requirement (TQR) 

A. The Bidder/ Associate(s) The Bidder/ Associate(s) shall have a proven track record 
of successful completion of setting up atleast one (single unit) Coal/ Mineral 
Beneficiation Plant /coal handling plant/bulk handling plant of 1.0 Mty  capacity in 
the last twenty five (25) years (from last day of the month previous to the one in 
which bid is invited).  
 
 
In respect of the above eligibility criteria the bidders are required to furnish the 
following information along with Exhibit-7: 

a. Name of the Coal Washery/ Mineral Beneficiation Plant/coal handling 
plant/bulk handling plant set up  

b. Material Handled 
c. Complete address of the plant 
d. Whether Coal Washery/ Mineral Beneficiation Plant/coal handling plant/bulk 

handling plant is owned by Bidder/Associate/Client 
e. Name of the Client (if owned by client, else N.A.) 
f. Ref. No. & Date of Award of Work (if owned by Client, else N.A) 
g. Whether the scope of work for the reference plant included Planning, Design &  

Engineering, Procurement, Construction & Erection, Commissioning 
h. Plant capacity (in tonnes per annum) 
i. Date of Commissioning of the plant 
j. Brief Description of technology/scheme used in the referred plant 

 
Note: Bidder/Associate(s) should submit a notarized certificate from its client or 
notarized self-certificate in case the plant is owned by the Bidder/Associate(s) itself 
that “Bidder/Associate(s) has successfully performed Planning, Design & 
Engineering, Procurement, Construction & Erection, Commissioning of the plant 
(mentioning its address, capacity & date of commissioning)”. 
 
 

10.2.2 Desired Financial Qualification Requirement of Bidders / Associates 

The Bidder in case of Sole Bidder Route and the Lead Member in case of Associate/ 
Consortium Route should have adequate financial capability in terms of net worth and 
average annual financial turnover to meet the financial commitments commensurate 
with the scope of work. This financial capability of bidders shall be evaluated for those 
bidders who will continue to perform the obligations towards the execution of the 
subject work for the entire contract period, such as sole bidder or Lead Member in case 
of Consortium/ Associate Route. Financial qualification requirements (FQR) are 
detailed hereafter: 
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10.2.2.1 Net Worth 

The bidder must have minimum net worth (as per FY 2024-25) of ₹ 41 Crores (Forty 
One crores). Audited balance sheet in support of Net Worth is required to be furnished 
by the bidder. 

In case of Foreign Bidder if documentary evidences for Net Worth is in Foreign 
Currency the same shall also be furnished in INR duly certified by appropriate authority 
considering the rate of conversion as prevailing on the date of the documentary 
evidences in foreign currency. 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information in Exhibit-8: 

a) Net worth of the bidder/ lead member for the year 2024-25 in INR (with UDIN) 
alongwith the Name of Chartered Accountant/ Equivalent Authority and his 
membership number. 
 

10.2.2.2 Turnover Requirement  

Average annual financial turnover during the 3 financial years as chosen by the 
Bidder from the 4 (four) immediately completed consecutive financial years in which 
the bid is invited should be at least INR 49 Crores (Forty Nine Crores) or its equivalent 
in USD supported by furnishing CA certificate or equivalent in case of foreign bidder 
based on audited Annual Reports & Accounts.  

The certificate issued by Registered Chartered Accountant must contain UDIN. 
Average Annual Financial Turnover shall be given a weightage of 7% per year 
(average annual rate of inflation to bring them at current price level) for INR for arriving 
out the average Annual financial Turnover. 

Such weightage shall be considered from the end date of financial year. Updating will 
be considered for full or part of the year (total no. of days / 365) i.e. considering 365 
days in a year, till the last day of month previous to one in which bid has been invited. 

 

In case the turnover is furnished in USD, then the updated average turnover in INR 
will be computed as: 

Sum of turnover for previous during three financial years in USD/3 X Rs …….. (as on 
…… date). 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information in Exhibit-8: 

Annual financial turnover in INR/USD along with Chartered Accountant or Equivalent 
Authority (in case of USD) name, membership number of Chartered Accountant/ 
Equivalent Authority (in case of foreign associate(s)/bidder) who has certified the same 
and Date of certificate issued by Chartered Accountant/ Equivalent Authority (in case 
of foreign associate(s)/bidder) for any 3 out 4 of the following financial year of the 
bidder/ lead member: 

a) 2021-22 

b) 2022-23 

c) 2023-24 

d) 2024-25 
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NOTE : 1. Notwithstanding any pre-bid check on qualification, ECL reserves the right to 
undertake any post-bid verification and/ or evaluation of qualification of bidders 
as deemed necessary.  

 2. Even though the bidders meet the above criteria, they are subject to disqualify, if 
they have a) Made misleading or false representation in the offer uploaded in the 
proof of Qualification requirement; and/or b) Record of poor performance such as 
abandoning the works, not properly completing the contract, inordinate delays in 
completion, or financial failures etc.  

 3. All certificates issued by CA must contain UDIN (Unique Document Identification 
Number). 

   

11.0 SUBMISSION OF OFFER 

a. In order to submit the offer, the bidders have to get themselves registered online on the 
e-Procurement portal (https://coalindiatenders.nic.in) with valid Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA. The online Registration of the Bidders on the portal will be free 
of cost and one time activity only. The registration should be in the name of bidder, 
whereas DSC holder may be either bidder himself or his duly authorized person which 
shall be evidenced by Exhibit - 4. The enrollment on the portal must be in the name 
of Sole Bidder, if bidding in Sole bidder route or in the name of Lead member, if bidding 
in the Consortium/Associate Route. 

b. The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of bid document including 
conditions of Contract and other conditions, if any, along with online undertaking in 
support of the authenticity of the declarations regarding the facts, figures, information 
and documents furnished by the Bidder online in order to become an eligible bidder. No 
conditional bid/offer shall be accepted. 

c. Letter of Bid: The format of Letter of Bid (as given in Enclosure - I of bid document) 
will be downloaded by the bidder and will be printed on Bidder’s letter head and the 
scanned copy of the same will be uploaded during bid/offer submission in Cover-1. This 
will be the covering letter of the bidder for his submitted offer. The content of the “Letter 
of Bid” uploaded by the bidder must be the same as per the format downloaded from 
website and it should not contain any other information. 

The Letter of bid will be digitally signed by DSC holder and it does not require any 
physical signature. However, if the Letter of Bid (LoB) bears the physical signature in 
addition to the digital signature of DSC holder, it will be accepted without questioning 
the identity of person signing the Letter of Bid.  

If there is any change in the contents of Letter of Bid uploaded by bidder as compared 
to the format of Letter of Bid uploaded by ECL with bid document, then the offer will be 
rejected. 

d. Price bid/offer: The Price Bid/offer i.e. BoQ containing the details of Operating Cost 
per tonne of raw coal (dry) and Organic Efficiency will be in Excel Format and the same 
will be downloaded by the bidders. They will quote for all items on this BoQ. Thereafter, 
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the bidder will upload the same BoQ during bid/offer submission in Part 2 Cover - 2. 
This file will be digitally signed and uploaded by the Bidder. Lowest bidder will be 
decided after evaluation based on Cost to Company as per predefined logic considering 
Effective operating charge in the BoQ sheet. 

Effective Operating Charge = Quoted Operating Charge – 3.65*(Quoted Organic 
Efficiency% - 88%) 

‘Cost to Company’ shall mean the “Total Value (i.e. Base price + taxes and duties) 
quoted by the bidder” excluding “CGST & SGST or IGST, GST (Compensation to state) 
cess eligible for input tax credit” which will be used to arrive Effective operating charge. 
 
The system will compute the amount of GST and GST (Compensation to State) Cess, 
as per the predefined logic in BoQ sheet. 
The Price Bids/offers of the bidders will have no condition. The bidder whose BoQ is 
incomplete and not submitted as per instruction given above will be rejected. Any alteration/ 
modification in the excel format may lead to rejection of the bid.  

NOTE: 

i. The rate quoted by the Bidder shall be exclusive of CGST, SGST, IGST and GST 
(Compensation to state tax) cess and it should be strictly as per the format of BOQ. 

ii. The Tax Invoice raised by the bidder must be in compliance of relevant GST Acts, 
rules & notifications made thereunder and should bear the GSTIN for the services to 
ECL. The rate and amount of CGST, SGST, IGST, and GST (Compensation to state) 
Cess, related to operating charge, shall be shown separately in tax invoice. 

iii. The CGST & SGST, IGST and GST (Compensation to state tax) Cess, as applicable 
at the time of operation, shall be paid extra against submission of proper Tax Invoice 
by PO, as referred above, so that ECL could be able to avail Input Tax Credit of such 
CGST, GST, IGST, GST (compensation to state) Cess reflected in the invoice. 

iv. If  ECL  fails to claim Input Tax Credit (ITC)  or the ITC claimed is disallowed due to 
failure on the part of Plant operator (PO) for services incorporating the Tax Invoice 
issued to ECL in its relevant returns under GST, payment of CGST & SGST or IGST, 
GST (Compensation to State) Cess shown in Tax Invoice to the tax authorities, issue 
of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid 
based on such Tax Invoice shall be recovered from the current bills or any other dues 
of the PO along with interest, if any.  

v. The payment of CGST & SGST or IGST and GST (Compensation to state) Cess by 
ECL to PO would be made only on the latter submitting a Bill/Invoice in accordance with 
the provision of relevant GST Act and the rules made thereunder and after online filing 
of valid return on GST portal. Payment of CGST & SGST or IGST and GST 
(Compensation to state) Cess is the responsibility of PO. 

vi. In the event of any additional tax liability accruing on the PO due to classification 
issue or for any other reason, the liability of ECL shall be restricted to the amount of 
GST charged on the original tax invoice issued by the PO. 

viii. TDS: The TDS, if applicable, shall be made at applicable rate from the payment 
made or credited to the PO.  

12.0 All documents relating to the online Bid shall be in the English language. In case of other 
language, information shall have to be translated in English and to be certified/ 
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authenticated. The offers along with all the supporting documents are to be submitted 
on-line on the website https://coalindiatenders.nic.in. No offer shall be accepted off-line. 

13.0 It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 
software and internet connectivity at bidder’s premises to access the e-tender website. 
Under any circumstances, ECL shall not be liable to the bidders for any direct/indirect 
loss or damages incurred by them arising out of incorrect use of the e-tender system or 
internet connectivity failures.  

13.(A) Provision of Public Procurement (Preference to Make in India Policy) - The 
provision of public procurement (Preference to Make in India) order 2017 will apply to 
this tender as detailed in GoI order no. P-45021/2/2017-PP B.E.-II dated 16.09.2020 for 
giving preference to “Make in India” Products (Copy Enclosed as Exhibit-11). Bidders 
are required to submit necessary certificates & documents as detailed in the above 
referred GoI order in support of their claim to avail benefit against this order 

14.0 The scanned copy of following documents will be uploaded by the bidder while 
submitting bid online: 
 

PART-1 (COVER-1) 

Sl. 

No. 

 

Particulars 

Scanned copy of documents to be uploaded by bidder in 
support of information/ declaration furnished online by the 
bidder against Eligibility Criteria (CONFIRMATORY 
DOCUMENT) 

1 Letter of Bid 
[Ref.Cl.No.11(c) of this 
detail e-tender Notice] 

Letter of bid on Bidder’s letter head as per Format given in the 
bid document (As per Enclosure I). 

 

2 Profile [Ref.Cl.No. 9.3 
and 10.1 of this detail e-
tender Notice] 

The bidder and Associate(s) has to furnish details as per 
Exhibit 1 along with the documentaries evidences for items 
mentioned therein. 

3 Goods and Service Tax 
[Ref. Cl.No. 9.1 and 9.3 
of this detail e-tender 
Notice] 

The following documents establishing the status of bidder w.r.t 
GST as declared by Bidder in the BOQ sheet: 

a) Status: GST registered Bidder -  

GST Registration Certificate issued by appropriate authority.  

b) Status: Foreign Bidder -  

A declaration stating therein that if the work gets awarded to 
them then they shall get themselves registered under GST in 
India and shall submit the GST Registration Certificate (with 
GSTIN) before execution of the Agreement. 

4 Route of bidding, Role of 
Bidder & their 
Percentage Stake  
[Ref.Cl.No.9.2 and 9.3 of 
this detail e-tender 
Notice] 

a) For Associate/Consortium route: Memorandum of 
Understanding with Associates, in case of Associate/ 
Consortium route of bidding as per Format given in the 
bid document (As per Exhibit 2). 
Along with evidence of the decision taken by the 
respective Board of directors regarding selection of LM 
in a duly convened meeting 
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or 

b) For Sole Bidder: Furnish the same as “Not Applicable” 
 

5 Power of Attorney 
[Ref.Cl.No.9.3 of this 
detail e-tender Notice] 

Power of Attorney as per Format given in the bid document (As 
per Exhibit 3). 

6 Letter by Parent 
Company [Ref Cl.No. 
9.1.2 of this detail e-
tender Notice] 

a) For Subsidiary Company whose consolidated financial 
report is prepared by the parent company showing 
information/ net worth of subsidiary/ entity(ies) 
separately: Letter by the Parent Company to that effect 
as per Cl.No. 9.1.2 of this detail e-tender Notice of Bid 
document (As per Exhibit 5) 

or 

b) For others : Furnish the same as “Not Applicable” 

7 Undertaking by Holding 
Company/JV Partners 
[Ref Cl. No. 9.1.1 and 
9.1.2 of this detail e-
tender Notice] 

a) For Subsidiary Company/JV Company bidding on the 
strength of Holding Company/JV Partners: Undertaking 
by Holding Company/JV Partners as per Cl.No.9.1.1 and 
9.1.2 of this detail e-tender Notice of Bid document (As 
per Exhibit 6) 

or 

b) For others : If not bidding on the strength of Holding 
Company/JV Partners: Furnish the same as “Not 
Applicable” 

8 Technical Qualification 
Requirement [Ref. 
Cl.No. 10.2.1 of this 
detail e-tender Notice] 

Affidavit on Non-Judicial Stamp Paper regarding correctness of 
information alongwith all the attachment, furnished w.r.t 
Technical Qualification Requirement (As per Exhibit – 7) 

The foreign bidders should submit this Affidavit duly 
vetted/endorsed by the relevant* Embassy/ High Commission 
concerned. 

*Relevant Embassy/High Commission means the 
Embassy/High Commission in INDIA of the Country where the 
referred plant has been set up/operated or Country of origin of 
the bidder 

9 

 

Financial Qualification 
Requirement 

[Ref.Cl.No.10.2.2 of this 
detail e-tender Notice] 

 

 

 

 

1. Sole Bidder or Lead member of consortium to furnish 
details as per Exhibit - 8 along with documentaries 
evidences for Net worth as mentioned therein. All the 
certificate/documents issued by CA should have UDIN. 

The foreign bidders should submit evidence of Net Worth 
duly vetted/endorsed by the relevant* Embassy/ High 
Commission concerned, towards authenticity of 
document (As per Exhibit-8). 

2. Sole Bidder or Lead member of consortium to furnish 
details as per Exhibit - 8 for Annual Financial Turnover 
along with documentaries evidences such as Financial 
Turnover certificate alongwith profit and loss account, 
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issued by a Practicing Chartered Accountant having 
membership with Institute of Chartered Accountants of 
India. 

The foreign bidders should submit Financial Turnover 
Certificate based on International Financial Reporting 
Standards (IFRS), accounting standard certified by a 
local practicing public accountant/ audit firm duly vetted/ 
endorsed by the relevant* Embassy/ High Commission 
concerned towards authenticity of document (As per 
Exhibit-8). 

*Relevant Embassy/High Commission means the 
Embassy/High Commission in INDIA of the Country where the 
bidder has obtained evidence of net worth or Country of origin 
of the bidder. 

10 Integrity Pact  

[Ref.Cl.No.34 of this 
detail e-tender Notice] 

Duly signed and witnessed Integrity Pact as per Format given in 
the bid document (As per Enclosure - IV). This should be 
signed by the bidder alongwith all the consortium partner, if any, 
through their respective legally authorized signatories 

 

11 Authorization for Digital 
Signature Certificate 

[Ref.Cl.No.11(a) of this 
detail e-tender Notice] 

a).  If the bidder himself is the DSC holder bidding on-line then 
self-declaration of the bidder to this effect (As per Exhibit – 4).  

OR 

b). if the DSC holder is bidding online on behalf of the bidder 
then the Power of Attorney or any sort of legally acceptable 
document for authorization to submit bid on behalf of the bidder 
(As per Exhibit – 4). 

12 Affidavit for genuineness 
of information   

An Affidavit as per the format given in the bid document (As per 
Exhibit -9). The affidavit is about the genuineness of 
information furnished online, authenticity of scanned copy of 
documents uploaded and about other commitments. In case of 
Consortium, Affidavit to be signed by all partners as per Exhibit-
9. 

13 Undertaking Proforma for Undertaking is to be uploaded by Bidder/ all 
partners (in case of consortium) on their letter head as per 
Exhibit-10 regarding relatives as employees of company, 
arbitration clause(in case of Partnership Firm/JV, local 
supplier status of bidder etc.) 

14 Mandate Form  As per Enclosure-III (for  electronic  fund  transfer  /  internet    
banking payment) 

15 Appendix 1 BROAD PARAMETERS 

16 Appendix 2 A. Description of Processing Scheme, Flow Diagram along 
with Organic Efficiency (to be matched with that quoted 
in BoQ) 
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B. Detailed Work Programme  

17 Appendix 3 A. Technical Details of Main Mechanical & Electrical 
Equipment 

B. Details of Civil Buildings & Structurals 

18 Appendix 4 Acceptance on the minimum quantity of HEMM equipment to 
be deployed by bidder 

19 Appendix 5 A. Details of Requirement of Electricity 
B. Details of Requirement of Water 

20 Appendix 6 List of the recommended spares & critical spares as per Cl 
No. 4.32 of Section 4 of Bid document 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/other relevant documents to support the information/declaration furnished by bidder 
online against eligibility criteria may also be attached by the bidder in the same file to be uploaded 
against respective eligibility criteria. 

Strict adherence to formats, wherever specified, is required. Non-adherence to formats may be 
a ground for declaring the Offer non-responsive & liable for rejection. 

 

15.0 EXTENSION OF TIME SCHEDULE OF TENDER: 

15.1 The employer may extend the deadline for submission of bids by issuing a 
corrigendum in accordance with provisions of e-tender notice, in which case all rights and 
obligations of the employer and the bidders previously subject to the original deadline will 
then be subject to the new deadline.  

15.2 If the number of bids received online is less than three on the end date of bid 
submission then the bid submission end date and bid opening date will be automatically 
extended by the System for a period of four days ending at 17:00 hrs. This will be reflected 
in the portal after midnight i.e. start of the next day.  

If above extended dates falls on holiday i.e. a non-working day as defined in the e-
procurement portal the same is to be rescheduled in the next working day. 

In case number of bids received is still less than three, the offers received will be opened. 
If no offer is received even after extended period the tender will be cancelled. 

16.0 OPENING OF BIDS :  

i) The Technical Bid [Cover-I] will be opened one day after the Bid submission end 
date or next working day whichever is later. The technical bid will be decrypted and 
opened online by the Bid Openers with their Digital Signature Certificate (DSC) on 
the pre-scheduled date & time of tender opening. 

 
ii) All the documents uploaded by the Bidder(s) including Letter of Bid & EMD 

Exemption documents (if any) shall be downloaded after opening of Technical bid. 
After opening and decryption of the Technical bid the “technical bid opening 
summary” will be uploaded on the same day. 
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17.0 EVALUATION OF BID 

i) After opening of Technical bid, the documents submitted by bidder(s) in Part-1 as 
enlisted in NIT will be downloaded by the Evaluator and shall be put up to the Tender 
Committee. The Tender Committee will examine the uploaded documents against 
information/declarations furnished by the bidder(s) online. If it confirms to all of the 
information/ declarations furnished by the bidder online and does not change the 
eligibility status of the bidder then the bidder will be considered eligible for opening 
of Price Bid.  

  

ii) In case the Tender Committee finds that there is some deficiency in uploaded 
documents corresponding to the information furnished online or in case 
corresponding document have not been uploaded by Bidder(s) then the same will 
be specified online by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 7 days (7 x 24 
hours) time for online re-submission by bidder. The bidder will get this information 
on their personalized dash board under “Upload confirmatory document” link. 
Additionally, information shall also be sent by system generated email and SMS, but 
it will be the bidder’s responsibility to check the updated status/information on their 
personalized dash board regularly after opening of bid. No separate communication 
will be made in this regard. Non-receipt of e-mail and SMS will not be accepted as a 
reason of non-submission of documents within prescribed time. The bidder(s) will 
upload the scanned copy of all those specified documents in support of the 
information/ declarations furnished by them online within the specified period of 7 
(Seven) days. If the bidder(s) fails to submit the specified document/s in 7 (Seven) 
days. No further document shall be sought from Bidder. 

 

iii) It is the responsibility of the bidder(s) to upload legible/ clearly readable scanned 
copy of all the required documents as mentioned above. 

  

iv) The tender will be evaluated on the basis of documents uploaded by bidder(s) online. 
The bidder(s) is/are not required to submit hard copy of any document through offline 
mode. Any document submitted offline will not be given any cognizance in the 
evaluation of tender.  

  

v) In case bidder(s) submits requisite documents online as per NIT, then the bidder will 
be considered eligible for opening of Price Bid.  

   

vi) In case the bidder(s) fails to confirm the online submitted 
information(s)/declaration(s) by the submitted documents as (ii) above, their/his bid 
shall be rejected; however, if the confirmatory documents do not change eligibility 
status of the bidder in connection his submitted online information(s)/ declaration(s), 
then his/their bid will be accepted for opening of Price Bid. 

 

vii) After Technical evaluation of tender, “Technical Evaluation Summary” will be 
uploaded by the Evaluator and date and time of price bid opening shall be notified 
online. 
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viii) In case none of the bidder complies the technical eligibility criteria as per NIT, then 
bidder(s) will be rejected online and re-tender (if required) will be done (with the same 
or different quantity, as per instant requirement) 
 

ix) Preference to Make in India (as applicable) vide order no. P-45021/2/2017-PP (BE-
II) dated 15th June 2017 issued by Govt. of India as amended from time to time shall 
be applicable.  

 

x) Price Bid opening: Price bid shall be opened on scheduled date and time as notified 
in the e-procurement portal of CIL and L-1 shall be decided as per Clause No- 11 (d) 
of this e-tender notice. 
 

xi) In the event that the same L-1 Price is quoted by more than 1 (one) Bidders, the 
Bidder having the highest Net Worth (as per the Bid submitted) shall be determined 
as the “L1 Bidder”. 
 

xii) In case the L-1 bidder rejection is due to high rate quoted by him then the tender 
shall be cancelled and retendered.   

18.0 The techno commercially accepted L1 Bidder will be notified of the award prior to 
expiration of the Bid validity period through e-Procurement portal and confirmed by 
registered letter by the Company only after the viability of the project has been evaluated 
and will be termed as “Preferred Bidder”. The Evaluation of the viability of the project 
and Identification of Customer for Washed Coal shall be done within 3 months. The 
viability of the project shall be based on the operating charges quoted by the L-1 bidder, 
yield of clean coal and 2nd Product/rejects as per Cl 3.3 of Section -3 of this Bid Document 
and other related expenditure of ECL on this account.  

Preferred Bidder shall: 

a. accept the Letter of Award (LOA), and shall submit the Security Deposit (SD) 
after issue of Letter of Award (LOA) within 28 days or within extended time as 
may be granted by Coal Company and before signing of the Contract  

b. Preferred Bidder shall execute contract agreement in the company's prescribed 
format within 60 (sixty) days following the notification of award along with the 
letter of Acceptance and / or Work Order issued by department for the due 
fulfillment of the contract. Failure to enter into the required contract within the 
specified period or extended time as may be granted by Coal Company shall 
entail cancellation of LOA/work order with forfeiture of the Bid Security/ Security 
Deposit and debarment from participating in future tenders of ECL for a 
minimum period 12 months. The written contract to be entered into between 
the Preferred Bidder and the Company, shall be the foundation of the rights of 
both the parties and the contract shall not be deemed to be executed until the 
contract is signed by both the parties i.e. the Preferred Bidder and the 
Company. 

c. After signing of the Contract, the Preferred shall start the process of obtaining 
EC and other Clearances in its name. The Preferred Bidder shall ensure that 
the time for obtaining EC to its name shall not exceed 365 days from the 
issuance of LoA. In case of delay the Bidder shall take prior extension citing 
the reason whatsoever from the Coal Company.  
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19.0 REFUND OF BID SECURITY/ EMD 

a.   If Bid Security is paid by the bidder in online mode (Direct Debit/ NEFT) then the 
Bid Security of rejected/unsuccessful bidders (except the bidders whose Bid 
Security is to be forfeited) at any stage will be refunded directly to the account from 
where it has been received.  

b. No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 

c. If the refund of Bid Security is not received by the bidder in the account from which 
the Bid Security has been paid due to any technical reason then it will be paid 
through e-payment. Bidder shall have to submit Mandate Form (Ref. Enclosure-III 
of bid document) for such e-payment. 

d. In case the tender is cancelled then Bid Security of all the participating bidders will 
be refunded unless it is forfeited by ECL / department. 

e. If the bidder withdraws his/her offer online (i.e. before the end date of submission 
of offer) then the Bid Security will be refunded automatically after the opening of 
Bid. 

f. Bid Security of selected bidder (on Award of Contract) will be returned by ECL after 
signing of the contract and also after receipt of Security Deposit. 

g. Bid Security of bidder will not carry any interest during the period of retention in 
ECL. 

20.0 Every bidder is expected, before quoting his rates, to go through the requirements of 
materials/workmanship under specification/requirements and conditions of contract and 
to inspect the site/area of the proposed work at his own cost.  

It shall be deemed that the bidder has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether 
they actually visited the site/area or not and have taken all the above factors into account 
while quoting his rates. 

 

21.0 COST OF BIDDING: The bidder shall bear all costs associated with the preparation and 
submission of his offer and the Employer will in no case be responsible and liable for 
those costs. 

22.0 The bidder shall closely study all specifications in detail, which govern the rates for which 
he is tendering. 

23.0 CURRENCY: Bidder shall offer rates in INR only. This shall be applicable for bidding as 
well as for payment.  

24.0 The work should be completed within the stipulated period which shall be reckoned from 
the next day of executing agreement or leasing out of the site, whichever is later. 

25.0 The bidder(s) will deploy sufficient number and size of equipment/ machineries/ vehicles 
and the technical/ supervisory personnel required for execution of the work. 

 

26.0 CHANGE IN CONSTITUTION OF THE CONTRACTING AGENCY 

Prior approval in writing of the company shall be obtained before any change is made in 
the constitution of the contracting agency, otherwise it will be treated as a breach of 
Contract. 
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27.0 Canvassing in connection with the offers in any shape or form is strictly prohibited and 
offers submitted by such bidders who resort to canvassing shall be liable for rejection. 

28.0 BID VALIDITY  

The validity period of the tenders shall be 180 (One Hundred eighty) days from the end 
date of bid/offer submission or extended date of bid submission end date, whichever is 
later.  

In exceptional circumstances, prior to expiry of the original time limit, ECL may request 
the bidders to extend the period of validity for a specified additional period. ECL’s request 
and the bidder’s responses shall be made in writing. A bidder may accept or refuse the 
request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his offer but will be required to extend the validity of his 
bid.   

The bidder shall not, during the said period or within the period extended by mutual 
consent, revoke or cancel his offer or alter the offer or any terms/conditions thereof 
without consent in writing of the Company. In case the bidder violates to abide by this, 
the Company will be entitled to take action as per Clause No.29 (Modification and 
Withdrawal of Offer) of bid document. 

29.0 MODIFICATION AND WITHDRAWAL OF OFFER: 

Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the Bidder may modify and resubmit the bid on-line as many 
times as he may wish. 

Bidders may withdraw their bids online within the end date of bid submission and their 
EMD will be refunded. However, if the Bidder once withdraws his bid, he will not be able 
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 
bid submission, the Bidder will have to make a request in writing to the Tender Inviting 
Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following 
provision of penal action: 

The penal actions are- 

1. If the request of withdrawal is received before online notification for opening of 
price bid, the EMD will be forfeited and Bidder will be debarred for a minimum period of 
one year from participating in tenders in CIL/Subsidiary. The Price-bid of remaining 
Bidders will be opened and the tender process shall go on. 

2. If the request of withdrawal is received after online notification for opening of 
price bid, the EMD will be forfeited and the Bidder will be debarred for a minimum period 
of one year from participating in tenders in CIL/Subsidiary. The Price-bids of all eligible 
Bidders including this Bidder will be opened and action will follow as under: 

i). If the Bidder withdrawing his bid is other than L-1, the tender process shall go 
on. 

ii). If the Bidder withdrawing his bid is L-1, then re-tender will be done. 

 

 (The penal action as per clause (1) & (2) above will be enforced from the date of issue 
of such order) 
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30.0  ECL reserves the right to change the date of receipt and opening of tenders or to cancel 
the tenders without assigning any reason whatsoever. 

31.0 ECL does not bind itself to accept the lowest offer and reserves the right to reject any or 
all the offers without assigning any reasons whatsoever.  

32.0 The laws applicable to this contract shall be the laws in force in India. Matter relating to 
any dispute or difference arising out of the current tender process and subsequent 
Contract entered shall be subject to the jurisdiction of West Bardhaman Court W.B. only.   

33.0 INTEGRITY PACT: All the bidders submitting their offers are accepting the Integrity Pact 
as given in the Enclosure -IV of this bid document through the User portal Agreement. 
The bidders are requested to go through the integrity pact, which is a part of the bid 
document. Bidders shall upload the Integrity Pact duly signed by bidder along with all 
the Consortium partners, if any, through their respective legally authorized signatories. 
The following have been nominated as Independent External Monitor (IEM) for this Bid:- 

Name Contact  

Shri Ashok kumar Garg, 
ITS(Retd.)  

email – akgarg1654@gmail.com  

 

34.0 Restriction of bidder from a country which shares a land border with India 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender only if the bidder is registered with the Competent Authority (as per 
details given in Exhibit-12). 

II.  “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or Joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process. 

III.  “Bidder” from a country which shares a land border with India” for the purpose of this 
order means: - 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; 

or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 
IV. The beneficial owner for the purpose of (III) above will be as under: 

 
1. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercises control 
through other means. 

Explanation: 

a. “Controlling ownership interest” means ownership of or entitlement to more than 
Twenty Five Percent of shares or capital or profits of the company. 
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b. “Control” shall include the right to appoint majority of the directors or to control 
the management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements. 
 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through on or more juridical person, has 
ownership of entitlement to more than fifteen per cent of capital or profits of the 
ownership. 

3. In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s) who, whether acting alone or together, or through 
on or more juridical person, has ownership of entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals. 

4. Where no natural person is identified under ( 1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official.  

5. In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
per cent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership. 
 

V. An agent is a person employed to do any act for another or to represent another in 
dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the competent Authority. 

Note: 

1. (a) The intending bidder must submit undertaking as per format given in Exhibit-10 in 
compliance to order no.,  F.  No.6/18/2019-PPD  dt  23/7/20  0f  Ministry  of  Finance,  Dept  
of Expenditure, Public Procurement Division with respect to “restriction of bidders from a 
country which shares a land border with India and on sub-contracting to contractors from such 
countries. 

AND 
(b) Valid registration from the competent authority (if applicable). 
Registration should be valid at the time of submission of bid and acceptance  

2. Regarding registration with Competent Authority, Exhibit-12 may please be referred. 

3. Regarding exclusion from restriction, Exhibit-13 may please be referred. 

35.0 ECL reserves the right to change, modify, add or alter the bidding process at any stage 
under intimation to all the bidders. 

 

 
General Manager (E&M), ECL 

(Tender Inviting Authority) 



SALIENT FEATURES OF BOO 
CONCEPT 
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SALIENT FEATURES OF BOO CONCEPT 
 

 Salient features and mode of development of the Plant under Build-Own-Operate 

(BOO) are mentioned hereunder: 

i) FINANCING 

 Financing of the project shall be done as follows: 

a) Sole Bidder Route of bidding: 100% by the selected Bidder 

b) Associate/ Consortium Route of bidding: At least 26% of the project by each 

Associate totalling to 100% 

 

ii) TECHNOLOGY & CAPACITY 

 The plant shall be built, owned and operated by the successful bidder i.e. Plant 

Operator (PO) who will enjoy the freedom of selection of technology based on dry 

deshaling technologies viz. Air Jig/ Air tables/ X-Ray sorting or combination thereof, type 

and design of the plant with zero effluent discharge & also operation and maintenance of 

the plant, subject to various statutory & regulatory provisions, as prevalent in India, 

environmental regulations and safeguards as per norms, conditions granted under ToR, 

EC, other statutory permission issued for the projects, etc. The plant shall be capable of 

efficient performance with additional feed to an extent of + 20% over the throughput 

capacity, commensurate with the fluctuation in mine production in the different seasons. 

Thus, the plant shall have the provision for handling raw coal equivalent to “daily 

throughput capacity (i.e. 6060 tonnes) + 20% of daily throughput capacity”.  

 

iii) ENVIRONMENT/ STATUTORY & REGULATORY CLEARANCES 

 Obtaining all necessary statutory/ regulatory and other clearances etc. (including 

Environment clearance) prevalent in the country shall be the responsibility of PO. ECL 

shall be responsible for leasing out land free from all encumbrances to PO in this regard 

and be involved actively in the process as necessary. Obtaining and compliance of EC 

regulation and other statutory & regulatory clearances during the entire period of contract 

or extension, if any, shall be the responsibility of PO and for this purpose, any 

information/data required from ECL, if available, will be provided to the PO.  
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iv) RAW COAL SUPPLY 

 Assured supply of RoM coal of specified quality & quantity by ECL to the proposed 

Chitra dry deshaling plant by road from Chitra East OCP on mutually agreed basis as per 

the Monthly Scheduled Quantity (MSQ) determined at the beginning of each year and 

receipt of the same by PO at the plant end. Weighment of raw coal will be done at mine 

end and the same will be considered as raw coal supply to the PO. Details given at Cl. 

No. 1.2 of Project Outline of this bid document. 
 

v)  WASHED/CLEAN COAL, 2ND PRODUCT/REJECTS & THEIR DESPATCH 

 Assured delivery of washed/clean coal & 2nd product/rejects of specified quality & 

quantity by PO only to ECL at respective designated delivery places. Details regarding 

clean coal & 2nd product/rejects is given under the heading ‘Broad Parameters’ at Cl. No. 

1.20 of Project Outline of this bid document.  

 

vi) OWNERSHIP OF RAW COAL AND PRODUCTS (CLEAN COAL, 2ND 

PRODUCT) 

 Ownership of raw coal and its products washed/clean coal & 2nd product/rejects 

shall remain with ECL. The PO shall process the raw coal provided by ECL only. 

 

vii) OPERATING CHARGES 

 ECL shall pay agreed operating charges to the PO. The operating charges is to 

be quoted by the bidder in terms of per tonne of raw coal processed on ‘dry basis’. The 

details regarding payment of operating charges is given in Section 1. 

 The operating charges covers the cost of entire scope of work to be undertaken 

by the PO as per NIT including but not limited to construction of the plant, its O&M i.e. for 

receiving & storage of raw coal, sizing & crushing, processing, storage of products, 

delivery of products to the designated place, handling of 2ndproduct/rejects, obtaining & 

compliance of EC regulations and other statutory & regulatory clearances etc. PO shall 

also provide suitable weighing arrangements for raw coal receipt and products despatch. 

 

 The price to be paid to the PO for operating charge shall also cover cost of disposal 

of 2nd product/rejects from the plant as per Cl. No. 1.13. 
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  This operating charge consists of two parts viz. ‘base price’ and ‘taxes & duties’. 

Base price does not include taxes & duties. Taxes & duties shall be reimbursed separately 

to the PO. 

 

viii) SITE 

 For construction of the plant, ECL shall provide about 4.00 Hectares of land free 

from all encumbrances (including green belt around the plant premises) and another 1.40 

Hectares land adjacent to the above site for temporary storage of 2nd products/rejects on 

lease rent basis to be paid by bidder. Lease rent for the land provided for 2.0 Mty Chitra 

Dry Deshaling Plant and allied works is ₹ 1(One)/m2/year. Further GST and other taxes 

will be chargeable extra as admissible. 

 

 ECL shall pay all taxes and impositions, as applicable in respect of the said land 

including the enhancement of rates and taxes payable either to the Panchayat/ 

Municipality/ Government which will be chargeable to bidder as admissible. 

 

ix) SAFEGUARDS TO BE ENSURED BY THE PLANT OPERATOR 

 - Quantity of Products shall match with the quantity of raw coal supplied to the PO 

during a specified period.  

 -  The freedom for selection of dry deshaling technology shall be limited to Air 

Jigs/Air Tables/X-Ray Sorting or combination thereof. 

 - Specified quality of products in terms of ash, moisture and Grade as specified in 

Bid Document. 

 - The yield of clean coal shall commensurate with washability characteristics 

(considering organic efficiency of the overall system also) of raw coal keeping the 

quality of clean coal as specified ash/ moisture/grade range. 

 -  The organic efficiency of the overall system shall not be less than 88%. The 

technology giving overall organic efficiency less than 88% will not be acceptable. 

 - Capacity of the plant shall be in terms of raw coal throughput (on ‘as received 

basis’) per annum. 
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 - The PO shall have to keep covered raw coal storage facility at least for one-day 

raw coal feed requirement. 

 - The PO shall also have to keep separate covered storage facility for 

washed/clean coal and 2nd product/rejects. 

 - The dry technology selected shall be environment friendly and there shall be no 

effluent discharge from plant. 

 - The technology offered by the bidder shall be accepted with reference to the 

above safeguards and capacity of the plant. 

 - The PO shall not process raw coal of any other customer in this Chitra dry 

deshaling plant. 

  



SECTION - 1 

(PROJECT OUTLINE) 



CMPDI 

310124226 (Chitra Mar’26) 1 - 1 
 

SECTION – 1 

PROJECT OUTLINE 
 

1.1 INTRODUCTION 

 Eastern Coalfields Limited (ECL) intends to establish a state-of-the-art Dry 

Deshaling Plant at Chitra East OCP, SP Mines Area with raw coal linkage from 

Chitra East OCP on Build-Own-Operate (BOO) concept. The assured raw coal 

throughput of the plant will be 2.0 Mtpa on ‘arb’ (as received basis). The expected 

variation of grade of Raw Coal will be from G6 to G13. 

 

 The plant will be designed to produce two products viz. washed/clean coal 

& 2nd product/Rejects. Description of dry deshaling scheme shall be furnished by 

the bidder as Appendix-2. The bidder shall also furnish the list of major P&M items 

and Civil & Structural works as per Appendix-3. The bidder shall also give their 

acceptance on the minimum quantity of HEMM equipment to be deployed by 

bidder as per Appendix-4. The plant should be capable of efficient performance 

with additional raw coal feed to an extent of + 20% over the throughput capacity, 

commensurate with the fluctuation in mine production in different seasons. Thus, 

the plant shall have the provision for handling raw coal equivalent to “daily 

throughput capacity (i.e. 6060 tonnes) + 20% of daily throughput capacity”. 

 

1.1.1   Washed/Clean Coal 

 Monthly average target ash content of Washed/Clean Coal shall be 

8+0.5% less than the monthly average ash content of Raw coal supplied.  

  

1.1.2 2nd product/Reject  

Deshaling scheme shall take care of the ash content of the 2nd 

product/Reject to be as high as possible meeting the quality parameters of the 

washed/clean coal.  
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1.2 RAW COAL SUPPLY 

 Assured supply of RoM coal of specified quality & quantity by ECL via road 

and receipt of the same by PO at the plant end. PO shall make necessary 

arrangements to receive the raw coal and further processing. PO must ensure that 

the plant shall have the provision for handling raw coal equivalent to “daily 

throughput capacity (i.e. 6060 tonnes) + 20% of daily throughput capacity” 

 

 Raw coal shall be supplied by ECL from the linked mine throughout the 

year (excluding 8 paid holidays) in all the three shifts in a year. However, supply 

of raw coal on paid holidays may also be done on written request of PO, if possible. 

The plant shall run in all the 3 shifts with 7 days per week schedule round the year.  

   

Weighing arrangement like weighbridge for weighment of Raw Coal supplied by 

ECL at the receiving point is to be installed by PO. However, the weight of raw coal 

as determined by the weighing arrangement provided by ECL at mine end shall 

be considered as the weight of raw coal delivered to PO for processing (Refer Cl 

No.1.11). 

 

Details regarding raw coal is given under the heading ‘Broad Parameters’ at Cl. 

No. 1.20. 
 

1.3 STORAGE OF RAW COAL 

 The PO shall provide covered storage facility for raw coal with rehandling 

arrangement in the plant premises so that it can receive raw coal even when the 

plant is not operating and the same shall be used when there is short/ no supply 

of raw coal from mines. The storage capacity shall not be less than 9000 tonnes. 

 

1.4  WASHED/CLEAN COAL AND 2ND PRODUCT/REJECTS 

DELIVERY & DESPATCH 

 PO shall provide within the plant premises a covered storage facility for 

washed/clean coal of at least 7500 tonnes and 2nd product/rejects of at least 3500 
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tonnes with suitable reclamation arrangement. Washed/Clean coal will be 

conveyed by belt conveyor from its covered storage to truck loading station (TLS) 

for onward dispatch.  

 

 Alternatively, arrangement of transportation of 2nd product/ rejects from its 

covered storage to identified 2nd product storage site of 1.40 Ha (adjacent to plant 

premises) shall also be provided. PO shall also provide facilities of mechanised 

loading in trucks as well as weighing facilities of 2nd product/ rejects at mechanised 

loading site as well as for the identified 2nd product storage site. 

  

 The scope of plant operator includes separate covered storage facilities 

within the plant premises and conveying washed/clean coal and 2nd product/rejects 

till their respective delivery points as specified above.  

 

 It will be the responsibility of Coal Transporter of ECL to transport 

washed/clean coal from Deshaling plant to railway siding for further dispatch to 

customers specified by ECL. However, 2nd products/rejects will be sold through E-

Auction route. 

 

 Details regarding washed/clean coal and 2nd product/rejects is given under 

the heading “Broad Parameters‟ at Cl. No. 1.20. 

 

1.5 STORAGE OF WASHED/CLEAN COAL AND 2ND 

PRODUCT/REJECTS 

 The PO shall provide separate covered storage facilities for both 

washed/clean coal and 2nd product/rejects with suitable reclamation arrangement. 

The storage capacity shall be at least of 7,500 tonnes and 3,500 tonnes for 

washed/clean coal and 2nd product/rejects respectively. 

 Alternatively, arrangement of storage of 2nd product/ rejects at identified 2nd 

product storage site of 1.4 Ha (adjacent to plant premises) shall also be provided.  
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1.6 POWER SUPPLY 

1.6.1 During construction period, power at 3.3 KV will be made available at one 

single point. The source of power during O&M shall be Main Substation 

(33kV/3.3kV), SP Mines Area, Chitra Colliery. The Plant Operator shall be 

responsible for drawl of power from the substation to the plant and for 

installation of transformer as per their requirement at plant premises for 

construction & operation of the plant on their own expense and any delay 

over the scheduled construction period will not be entertained on this 

account.  

1.6.2 The present rate of power is given hereafter for indicative and guidance 

purpose only: 

 For Power: INR 8.60/ kVAH 

1.6.3 ECL shall provide the required right of way (if any) for drawl of power from 

the source during operation of plant. 

1.6.4 Requirement of power during construction & operation shall be furnished as 

per the Format enclosed as Appendix – 5. 

1.7 WATER SUPPLY 

1.7.1 Source of water during construction and O&M period will be mine water from 

old quarry situated within 300 meter of deshaling plant. Plant operator will have to 

make their own arrangement for drawl of water from the proposed source to the 

proposed deshaling plant site at their own expenses. 

 

1.7.2 The PO has to take necessary approval for drawl of water from the 

mentioned source for requirement of water during construction and operation of 

the plant. Prevailing rate of water at the time of construction/operation will be 

charged from PO. The rate of water given below is for indicative and guidance 

purpose only. 

Water Charge : INR 1.15/ kL 
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1.7.3 ECL shall provide the required right of way (if any) for drawl of water from 

the source during construction and operation of plant. 

1.7.4 Requirement of water during construction & operation shall be furnished 

as per the Format enclosed as Appendix – 5.  

1.8 RAILWAY SIDING  

Washed/Clean coal from its covered storage facilities will be reclaimed and 

conveyed through belt conveyor to proposed hopper for truck loading.  

 It will be the responsibility of coal transporter to transport washed/clean 

coal from Deshaling plant to the railway siding.  Distance from Deshaling plant to 

Jamtara Railway Siding is 22-23 km.  

 Maintenance & upkeep of the Railway siding shall be the responsibility of 

ECL and all expenditure on this account shall be borne by the ECL. Indenting of 

Railway wagons shall be done by Coal Transporter in consultation with PO and 

ECL. 

1.9 EMP AND OTHER STATUTORY & REGULATORY 

CLEARANCES  

Obtaining all necessary statutory/ regulatory and other clearances etc. 

(including Environment clearance) prevalent in the country shall be the 

responsibility of PO. ECL shall be responsible for leasing out land free from all 

encumbrances to PO in this regard and be involved actively in the process as 

necessary.  

Obtaining and compliance of EC regulation and other statutory & regulatory 

clearances during the entire period of contract or extension, if any, shall be the 

responsibility of PO and for this purpose, any information/data required from ECL, 

if available, will be provided to the PO.  
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1.10 PRODUCT SIZE 
 The top size of washed/clean coal and that of 2nd Product/rejects shall be 

less than 100 mm irrespective of any dry deshaling scheme. 

 

1.11 QUANTITY/ WEIGHMENT, MONITORING & RECORDING 
 For keeping a record of raw coal supplied, raw coal processed, 

washed/clean coal and 2nd product/rejects produced on hourly/ daily basis, suitable 

no. of electronic weighment system with accuracy within BIS limits with computer 

display, memory storage & print out facility shall be provided at suitable locations 

in the Plant. Electronic weighment system for Railway rake loading with all the 

above output facilities shall be provided by ECL. Washed/Clean coal produced 

from the plant shall have to be weighed at the weighbridges of PO in presence of 

representatives of ECL, PO & Coal Transporter and record of the same shall be 

signed jointly and shall be considered as final products supplied to ECL. 2nd 

product/Rejects shall be weighed at the weighbridges of PO when sold through E-

auction route and also during transportation of 2nd product/Rejects to identified 

reject storage site (1.4 Ha). Quantity of 2nd product/rejects weighed at 

weighbridges shall be in consonance with that derived from balance of products. 

 

For the transportation of raw coal through road, weighment of raw coal will be done 

at mine end and the same will be considered as raw coal supply to the PO for 

processing and cleaning. 

 

PO shall coordinate with ECL for joint weighment in accordance with the procedure 

to be set out in the agreement between ECL and PO.  

In the event that the weighing system provided by ECL at mine end is non-

operative/ non-commissioned or due to failure / breakdown / malfunctioning of its 

weighing system, the weight of raw coal delivered to PO shall be determined by 

the weighbridge installed by PO at its receiving point. 

 Weighment of raw coal is to be done in presence of representatives of ECL & PO 

and shall be jointly signed. PO shall furnish to ECL with copies of the recorded 
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weight measurements on a daily basis. The weighbridge shall be serviced as per 

approved/prevailing SOP of ECL.  

 

1.12 QUALITY MONITORING, CONTROL & RECORDING 
 

1.12.1 Facilities for sample collection and adequate number of automatic 

samplers complete with all required accessories shall be provided by the PO at all 

their relevant points where quality parameters are required to be determined for 

raw coal received, washed/clean coal and 2nd Product/rejects produced from the 

plant and delivered to ECL at designated delivery places. The provision of required 

infrastructure for sampling and testing as per BIS limits will be the responsibility of 

the PO. The samples collected shall be jointly signed & sealed. 

 

1.12.2 Besides above, on-line analysers for ash and moisture shall be provided 

on respective conveyors of plant for instantaneous monitoring and recording of ash 

& moisture of raw coal, washed/clean coal and 2nd product/rejects. This shall also 

provide a tool to control the operation of plant within the agreed parameters of the 

outputs. 

 

  In addition to instantaneous monitoring, recording and display of above 

parameters in a control room, the on-line analysers should have facilities for 

storage of all data on a time scale basis and producing desired printout. These 

instruments should have accuracy within limits as per relevant BIS. 

 

  Sampling shall also be done for washed/ clean coal as loaded into the 

trucks at plant site by independent agency appointed by ECL. The quality of 

washed/clean coal in terms of ash and moisture as loaded into the trucks at TLS 

shall be considered final for payment. 
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1.12.3 The PO shall keep all infrastructure with necessary equipment for carrying 

out screen analysis, float & sink analysis and determination of ash, moisture & 

GCV, etc. in the laboratory of the plant. 

 

1.12.4 The test will be carried out in presence of representatives from both ECL 

and the PO on day-to-day basis as well as monthly basis. 

 

1.12.5 Testing and Analysis of Raw coal & Products: 

i. An independent agency will be appointed and paid by ECL for sampling 

and analysis of both raw coal and products. However, 50% of the charge 

paid by ECL to the independent agency will be recovered/ adjusted from 

PO from their bills. 

ii. Sampling shall be done for both raw coal and products in each shift as per 

BIS. From the gross sample of raw coal collected in each shift, 5 kg of 

representative raw coal sample shall be reduced from the gross sample 

which will be kept for proximate analysis and GCV testing. The remaining 

sample in each shift shall be kept for carrying out washability test at the 

end of each month. 

iii. Sampling shall also be done for washed/clean coal as loaded in to the 

trucks at TLS as per BIS. 

iv. Determination of ash and moisture for both raw coal and products will be 

carried out in each shift and also for the washed/clean coal as loaded in 

to the trucks at TLS. 

v. Raw coal samples collected in each shift will be blended for all the days 

of a month from which a representative sample will be prepared. From this 

representative sample, washability test and other tests will be carried out 

to determine optimum theoretical yield of clean coal and 2nd 

product/rejects for that particular month. 

vi. One representative sample of raw coal will be kept as reserved for testing 

in case any dispute arises. 
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1.12.6 The test results certified by the independent agency shall be binding on 

both ECL & PO. 

1.12.7 ECL reserves the right to change the independent agency. 

1.12.8   Quality of 2nd product/rejects shall be derived from balance of product. 
 

1.13 2nd  PRODUCT/REJECTS  WEIGHMENT AND DISPOSAL  
  

 ECL is the sole owner of the 2nd product/rejects produced from the plant. 

The 2nd product/rejects produced from the plant shall be conveyed from processing 

building to designated storage. Subsequently 2nd product/rejects will be 

transported/conveyed from designated storage of approximately 3500 t capacity 

to the identified 2nd product/rejects storage site of 1.4 Ha (adjacent to plant 

premises). PO shall also provide facilities of mechanised loading and weighing 

arrangement of 2nd product/ rejects at identified 2nd product/rejects storage site. 

However, 2nd products/rejects will be sold through E-Auction route. 2nd 

product/Rejects shall be weighed at the weighbridges of PO when sold through E-

auction route and also during transportation of 2nd product/Rejects to identified 

reject storage site (1.4 Ha). 

In case of rejects, transportation & stacking at the storage site shall be done with 

arrangement of proper compaction and consolidation as per the norms of the 

Environmental Management Plan (EMP) duly approved by the State/ Central & 

other concerned agencies and policy for handling & disposal of plant rejects. 

Sale/Disposal of Rejects shall be done suitably by ECL as per policy for handling 

& disposal of plant rejects. 

 

1.14 FIRE FIGHTING ARRANGEMENT    

    The PO shall have to provide suitable, reliable and adequate firefighting 

system having firefighting hydrant points at strategic locations on all the floors as 

per BIS regulations and prevalent norms. In addition to this, fire extinguishers of 

different types suitable for industrial use shall be provided at all the required 

vulnerable locations. 
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1.15 ENVIRONMENT MANAGEMENT 

    The PO shall be responsible for planning, designing, constructing, 

operating and maintaining the plant in an environmentally compatible/ friendly 

manner as per norms laid down by State & Central Pollution Control Boards/ 

department concerned, conditions of EC/FC/CTE/CTO and guidelines from all 

departments concerned. 

 

1.16 OPERATING CHARGES 

 ECL shall pay agreed operating charge to the PO. The operating charge 

is to be quoted by the bidder in terms of per tonne of raw coal processed on ‘dry 

basis’. For payment of 1st part bill for a particular month raised by PO (i.e. 75%), 

the quantity of raw coal processed consider for payment shall be the quantity of 

raw coal processed as declared by PO for a particular month.  

 For payment of balance 25% of the bill, penalty/ bonus for Organic 

Efficiency (OE) shall be calculated on the difference in the quantity of clean coal 

arrived considering quoted OE & Theoretical yield as determined in the laboratory 

on ‘adb’ and converted to ‘dry basis’ by independent agency and the actual 

quantity of clean coal loaded into the truck loading hoppers on ‘dry basis’.  

Note: i) All the calculations shall be done on ‘dry basis’. 

          ii) Theoretical yield will be arrived from the data of washability test and other 

test carried out by the independent agency on monthly basis in presence 

of representatives of PO & ECL both. 

iii) For the calculation of theoretical yield representative sample of RoM coal 

for a particular month will be crushed to 100 mm. Float and sink test of 100-

0.5mm coal will be done. - 0.5 mm will be considered as washed/clean coal 

if ash% of this fraction is within 4% of the washed/clean coal targeted ash% 

else it will be considered as 2nd Product/rejects.  
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Thus,  

  Monthly Operating Charge (in ₹) = Monthly Quantity (in tonne) of Raw 

Coal (‘dry basis’) Processed X Operating 

Charge (in ₹ per tonne of Raw Coal (‘dry 

basis’). 

 The operating charge covers the cost of entire scope of work to be 

undertaken by the PO as per NIT including but not limited to construction of the 

plant, its O&M i.e. receiving & storage of raw coal, sizing & crushing ,processing, 

storage of products, delivery of products to the designated places, loading into 

truck loading hoppers, handling of 2nd product/rejects, obtaining and compliance 

of EC regulations and other statutory & regulatory clearances within the scope of 

Bidder etc. PO shall also provide suitable weighing arrangements for raw coal 

receipt and products despatch. 

  This operating charge consists of two parts viz. ‘base price’ and ‘taxes & 

duties’. Base price does not include taxes & duties. Taxes & duties shall be 

reimbursed separately to the PO. 

 

1.17 CONSTRUCTION PERIOD OF THE PROJECT 

 The Dry deshaling plant will be constructed & commissioned by the 

successful/ selected bidder within 30 months (12 months for EC and 18 months 

for set up) from the date of signing of Contract or date of leasing out of site 

whichever is later. The site will be handed over to the selected Bidder within 30 

(thirty) days from signing of the Agreement. 

 

 In case construction & commissioning of plant is completed earlier from 

the schedule date of completion, ECL shall ensure supply of raw coal as per the 

availability, on mutually agreed basis upto the original date of schedule completion 

also. No commitment charges on short supply of raw coal by ECL shall be paid to 

the PO during this period. However, bonus/ penalty will be applicable during this 

period. 

 



CMPDI 

310124226 (Chitra Mar’26) 1 - 12 
 

1.18 CONTRACT PERIOD 

 Contract period shall be for construction period of 30 months (12 months 

for EC and 18 months for set up) from the date of signing of contract or leasing out 

of site whichever is later plus the period of eighteen (18) years from the date of 

commercial operation by the Plant Operator. Thereafter, the contract may be 

extended on mutually agreed basis. 

 

1.19 DESIRED INFORMATION 

 The desired information shall be furnished by the bidder as per the format 

enclosed as Exhibits/ Appendices/ Annexure/ Enclosures. 

 

 

1.20 BROAD PARAMETERS 

 The bidders are required to furnish the broad parameters of the plant as 

per the format given at Appendix - 1. 



 
 

SECTION - 2 

(GENERAL INFORMATION) 
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SECTION - 2 
 

GENERAL INFORMATION 
 
 
2.1    LOCATION 

 

The Chitra East OCP is located in Saharjuri Coalfield (popularly known as Chitra 

Coalfield) and is within Deoghar district of Jharkhand. The proposed OCP is under the 

administrative control of S.P.Mines Area of ECL. The Saharjuri Coalfield is located in 

Deoghar district of Jharkhand state. The coalfield falls between latitudes 24005’ to 240 

10’ north and longitudes 86049’ 30” to 86057’ 30” east and covers an area of 7 sq.km. 

The land available for the proposed dry deshaling plant and 2nd product/reject storage is 

about 5.4 Ha. The location of deshaling plant site is indicated in Drawing No. 1. 
 

2.2    COMMUNICATION 
 
The OCP is well connected to Asansol, Jamtara, Dumka, Bhagalpur, Godda and 

Pirpainthee by road. This road passes through a distance of 10 kms from the project site 

and is connected to the project by a metalled road branching from Basti-Palajori More. 

The nearest rail head connected to the project by all-weather road is Jamtara station on 

Eastern Railway Main line at a distance of 26 kms from the project 

 
2.3  TOPOGRAPHY AND DRAINAGE 
 

The site is gently undulating in nature with approach from PWD road passing by side of 

the site. The gradient of the site is towards S-E direction. 

Natural drainage of the site is towards S-E direction. The main drain is passing by the 

side of the site. 

 
2.4  CLIMATE 

 

The area witnesses a humid sub-tropical climate. The summer is severe during March 

to May. The temperature shoots upto 430C during summer. In winter, the temperature 

drops down to 80C during January. The average annual rainfall in last 5-10 years ranges 

between 1200mm to 1600mm. 

 
2.5  MINEABLE RESERVES AND LINKAGE OF RAW COAL 

 
 

The total balance mineable reserves within Chitra East OCP has been estimated 

as about 35.92 Mt (as on 01.04.2025) and the breakup is given in Table-2.1. 
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Table-2.1 : Break-up of seamwise mineable reserves 

Mine 
Seams considered for 

feed to plant 
Declared Grade 

Total reserves 
(MT) 

Chitra East 
OCP 

TULSIDABOR(T) G7 0.76 

TULSIDABOR(B) G7 1.29 

BHABANIPUR(T) G7 2.72 

BHABANIPUR (B) G7 0.61 

CHITRA(M) G7 0.65 

CHITRA(B)/(B+M) G7 2.2 

COLONY(T) G7 2.72 

COLONY(M) G7 3.59 

COLONY(B)/(B+M) G7 1.28 

PATRIKA(T) G7 0.83 

PATRIKA(B)/(B+M) G7 4.00 

SAHARJURI(T) G7 14.81 

SAHARJURI(B) G7 0.46 

TOTAL  35.92 

        

Source : ECL 
Note: There are many coal seams containing shale which cannot be separated by ordinary eliminating 

methods. Normally during Mining operations, some extraneous stone falls and mixes with coal due to 

reasons attributable to mining methods, seam steepness, etc. As such there may be some grade slippage 

from the Declared grade of coal. Therefore, the expected variation of grade of Raw Coal will be from G6 

to G13 

2.5.1 RAW COAL LINKAGE PROGRAMME 
 

The Production program for Chitra East OCP is presented in Table-2.2 below 

from which 2.0 Mty coal shall be linked to the proposed Deshaling Plant.  

Table-2.2 : Projected production plan. 

Year Quantity 

2025-26 2.50 

2026-27 2.50 

2027-28 2.50 

2028-29 2.50 

2029-30 2.50 

2030-31 2.50 

2031-32 2.50 

2032-33 2.50 

2033-34 2.50 

2034-35 2.50 

2035-36 2.00 

2036-37 1.22 

Total (Mt) 28.22 
                    Source : RCE OF PR FOR CHITRA EAST OCP 
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Note : Chitra Expansion is being planned for 4 Mty with increased life. The raw coal required for 

the balance operational life of the plant shall be sourced from Chitra Expn. Project, ECL. 

 

2.6 SITE PLAN 
 

The drawing showing the site for setting up of proposed Chitra dry deshaling 

plant under BOO concept is given in site plan (refer Drawing No.1). 



SECTION - 3 

(RAW COAL CHARACTERISTICS) 
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SECTION – 3 

RAW COAL CHARACTERISTICS 

3.1 RAW COAL SUPPLY TO CHITRA DRY DESHALING PLANT  

 The raw coal supply of 2.0 Mty to the proposed Chitra dry deshaling plant shall be met 

from Chitra East OCP. 

3.2 AVAILABILITY OF WASHABILITY TEST RESULTS 

 

M/s Eastern Coalfields Limited (ECL), vide Work Order Letter no. ECL/P&P/25/02 dated 

03.01.2025, requested Coal and Mineral Preparation Division, CMPDI, Ranchi to carry 

out the washability tests of coal samples of Chitra East OCP, ECL for setting up of Dry 

Deshaling Plant at Chitra East OCP, ECL.  

 

Coal samples from the exposed seams of Tulsidabor (T+B) Comb., Bhawanipur (T+B) 

comb., Chitra (T+M) comb., Colony (T), Colony (M+B) comb., Patrika (T+B) comb. and 

Saharjuri (T) of Chitra East OCP was collected under the supervision of CMPDI officials 

and was received at CMP Laboratory, CMPDI, Ranchi on 22.01.2025 for testing. The 

details of sample preparation and the washability test results are given at Enclosure – VI. 

 

3.3 INDICATIVE BALANCE OF PRODUCT FOR VIABILITY PURPOSE 

 The projected balance of products is given in table 3.1  

Table-3.1 

Product Wt% Ash% Qty. (Mty) Grade 

Clean  coal 73.0 29.0 1.46 G-7 

2nd product/ Rejects  27.0 57.4 0.54 G-15 

Total 100.0 36.6 2.00 G-9 
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SECTION - 4 
 

COMMERCIAL TERMS & OTHER CONDITIONS 
AND PRICE BID 

 
 

4.1 ACCEPTANCE OF TERMS & CONDITIONS  

 Bidder shall confirm that all the terms & conditions laid down in the Bid 

Document are acceptable to them. 

 

4.2 LANGUAGE OF BID  

 The language of the Agreement, drawings & all correspondences 

between the Company and the Bidders shall be in English. 

 

4.3 CONTRACT DOCUMENTS 

 The contract document shall consist of duly signed Contract Form (refer 

Enclosure-V) on Non-Judicial Stamp Paper and the following: 

(i) Bid document, offer submitted, subsequent correspondences/ 

clarifications, etc. 

(ii) Letter of Award by ECL & its acceptance by the PO, 

(iii) Commercial Terms & Other Conditions of Contract for the entire 

contract period for set up & operation both, 

(iv) All Technical Specifications alongwith Contract Drawings/ Finalized 

Work Programme 

(v) Proforma of applications for payment to PO for operating charges 

(vi) Land Lease Agreement between ECL & Selected Bidder and Security 
Deposit 

(vii) Any other document, if required. 
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4.4 TIME - THE ESSENCE OF CONTRACT 

4.4.1 The time and the date of completion of the works as stipulated in the 

PO’s proposal and accepted by the Company without or with modifications, if any 

and so incorporated in the award letter shall be deemed to be the essence of the 

contract. The PO shall so organise his resources and perform his work as to 

complete it not later than the date agreed to. 

4.4.2  The bidder shall make available to ECL a detailed work programme 

along with his offer for setting up of the proposed plant. (Appendix-2B) 

4.4.3 The Preferred Bidder shall enter into a Contract with ECL within sixty 

(60) days from the date of letter of acceptance of notice of award of contract or 

within such extended time as may be granted by ECL. Also refer Cl. No. 18 of 

Detailed E-tender Notice. 

 

4.5 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY 

 Refer Cl no. 3.0 of Detail e-tender notice 

4.6  SECURITY DEPOSIT (SD) 

The successful bidder shall submit, a Bank Guarantee in specified 

format/Govt. Securities, FDR or any other form of deposit in favour of Coal Co. of 

an amount equivalent to 10 (ten)% of the annual operating charges [For calculation 

of amount of SD, Annual Operating charge = 2000000 tonnes x L1 operating 

charge in ₹/tonne of raw coal (dry)], from a schedule/ nationalised Bank, within 28 

days or extension if any after issue of LOA and before signing of the contract 

document, to ensure that the successful bidder takes up the work in right earnest 

and also for deduction on account of liquidated damage for late commissioning of 

the plant and failure to pay land rent, electricity & water charges, penalties etc. 

along with applicable GST during construction and operation. The security deposit 

amount shall be valid upto 3 months beyond initial period of 30 months (12 months 

for EC and 18 months for set up) or any extended period, if required plus first year 
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of commercial operation. Thereafter, the said SD shall have to be replaced each 

year by a new SD commensurate with the revised annual operating charge. The 

new SD shall be valid upto three months beyond the year for which the same has 

been submitted. The SD submitted earlier shall be refunded to the PO each year 

after receipt of new SD by ECL. This process of submission of SD by PO & its 

refund by ECL shall continue till the expiry of the Agreement for fulfilment of all 

contractual obligations. The format for submission of Bank Guarantee for SD is 

given as Enclosure II. 

The aforesaid Bank Guarantee (BG) against security deposit (SD) shall be 

encashed by ECL in full or part under the following conditions: 

a) If the selected bidder quit from the job, any time after signing the 

Agreement during the entire period of contract, in such case the entire 

BG shall be forfeited by ECL. 

b) In case the selected bidder fails to fulfil the contractual obligations, 

including performance of the plant, ECL shall be at liberty to deduct/ 

appropriate any amount, that is due and payable by the PO to ECL, from 

the Security Deposit (SD) as may be determined in terms of the contract. 

NOTE: 

1. Structured Financial Messaging System (SFMS) 

i) The Bank Guarantee (BG) issued by the issuing Bank on behalf of 
Plant Operator, contractor, supplier customer in favour of “Eastern 
Coalfields Limited” shall be in paper form as well as issued under 
“Structured Financial Messaging System (SFMS)”.  
 

ii) ECL has chosen ICICI Bank Ltd. to act as advising / beneficiary bank 
of ECL. The Bank issuing the guarantee shall have to send confirmation 
through SFMS through this Bank.  
 
iii) The details of beneficiary (i.e. ECL) for issue of Bank Guarantee (BG) 
under SFMS platform is furnished below:  
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SMS FIELD NO. DETAILS  
7035 IFSC Code ICICI0000291 
7036 Beneficiary Bank ICICI Bank Ltd. 

Branch  Murgasol, Asansol 
Address Ground floor Plot No.793 

Murgasol, GT Road, 
Asansol-713303 

Bank Account No. 029105005131 
7037 Cust ID of Beneficiary ECL554567270 

 

iv) The Supplier/ Contractor/ Customer are required to take note of it that above 

particulars are to be incorporated by the issuing bank properly while issuing the 

Bank Guarantee under SFMS mode to avoid any future problem in accepting the 

BGs.  

 

v) The Guarantor (BG issuing bank) shall send information about issuance of this 

guarantee through SFMS gateway to the Advising Bank (i.e. Beneficiary Bank) to 

add in the process of confirmation of Bank Guarantee.  

 

vi) The Guarantor (BG issuing bank) shall also send information about issuance of 

this guarantee to its local operating branch at West Bardhaman to add in the 

process of confirmation as well as claim for encashment of Bank Guarantee.  

 

vii) The original Bank Guarantee issued by the outstation bank shall be sent by the 

issuing bank to E&M Department, Sanctoria, Post: Dishergarh, District: West 

Bardhaman, W.B, PIN - 713 333 by Speed Post/ Registered Post (AD). 

 

2. GENERAL INSTRUCTION FOR SECURITY DEPOSIT:  

i) No extension of Bank Guarantee for a period of less than 3 (three) months 

shall be accepted. 

ii) Bank Guarantees issued by outstation Banks shall be operative at their local 

branch i.e.  West Bardhaman. 
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iii) Bank Guarantees shall contain complete Postal Address, Telephone 

Number, FAX Number and e-mail address of both the outstation bank 

issuing the BG as well as its local operating branch at West Bardhaman. 

4.7  LAND 

4.7.1 For construction of plant, ECL shall provide about 5.4 Hectares of land free 

from all encumbrances (4 Ha for plant incl. green belt and 1.4 Ha for storage of 2nd 

product/Rejects) at S.P. Mine Area on lease rent basis to be paid by bidder. (Lease 

rent for the land provided for 2 Mty Chitra Dry Deshaling plant and allied works is 

₹ 1(one)/m2/year) [refer Drawing No. 1]. Further GST and other taxes will be 

chargeable extra as admissible.  

 

 The initial lease period is for 30 months (12 months for EC and 18 months 

for set up) and extension, if any from the date of signing of Contract or leasing out 

of the site whichever is later and further 18 (eighteen) years from the date of start 

of commercial operation or thereafter extended on mutually agreed basis. After 

expiry of the Contract, PO will hand over the site leased out to him & plant 

alongwith all auxiliaries & infrastructures to ECL without any monetary claim. No 

land will be provided for colony or any other purpose. However, the available 

welfare facilities may be extended by ECL on payment basis. 

 

4.7.2 ECL shall pay all taxes and impositions, as applicable in respect of the said 

land including the enhancement of rates and taxes payable either to Panchayat/ 

Municipality/ Government which will be chargeable to bidder as admissible. 

 

4.7.3 The successful bidder shall be responsible for generating all required data 

which includes developing maps and plans, surveying, soil testing, levelling and 

grading of sites and all pre-constructional development works.  

 

4.7.4 The successful bidder shall not be entitled to transfer, assign or mortgage 

the land and shall use the said land only for construction of plant and supply clean 
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coal & 2nd product/rejects of the plant only to ECL. The successful Bidder shall also 

not be entitled to let out, transfer, assign, mortgage or allow others to use the said 

land as well as structure/ building constructed thereon. 

 

4.7.5 The successful bidder shall bear all expenses and charges for special or 

temporary way leaves required by him in connection with access to the site. 

 

4.7.6 On expiry of contract period, the PO shall yield to and deliver upon peaceful 

possession of land leased out to him & plant alongwith auxiliaries & infrastructures 

to ECL without any monetary claim. 

 

4.7.7 All operations necessary for the execution of the works at site and for the 

construction of any temporary works shall, so far as compliance with the 

requirements of the Contract permit, be carried on so as not to interfere 

unnecessarily or improperly with the public convenience or the access to use and 

occupation of public or private roads and footpaths or to or of properties whether 

in possession of the other agency or any other person and the PO shall save 

harmless and indemnify ECL in respect of all claims, demands, proceedings, 

damages, cost charges and expenses whatsoever arising out of or in relation to  

any such matters in so far as the bidder is responsible thereof. 

 

4.8 SITE VISIT 

4.8.1 Contour plan of the plant site is given in Drawing No. 1. The responsibility 

of levelling of the site upto the desired level lies with the PO.  

4.8.2 The Bidder, at the Bidder's own responsibility, cost and risk shall visit and 

examine the Plant Site and its surroundings and obtain all information that may be 

necessary for preparing the Offer and entering into a Contract for construction of 

the Plant. 
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4.8.3 It shall be deemed that the Bidder has visited the site/ area and got fully 

acquainted with the working conditions and other prevalent conditions and 

fluctuations thereto (whether he actually visits the site/ area or not) and has taken 

all the factors into account while quoting his rates and prices. 

 
4.9 POWER 

 Whenever power will be provided by ECL, the same shall be on chargeable 

basis. Prevailing rate of power at the time of construction/ operation will be charged 

from PO. The Plant Operator shall have the liberty to install a solar power 

generation facility within the plant premises to supplement the power requirement 

of the plant, subject to compliance with all applicable statutory regulations and 

obtaining necessary approvals from the competent authorities and ECL. In such a 

case, the electrical energy supplied by ECL shall be metered separately, and the 

Plant Operator shall be charged by ECL based on the net power consumption, 

after accounting for the power generated through the solar facility and utilized 

within the plant premises, as per the applicable tariff and terms decided by ECL. 

Indicative current rate : INR 8.60/kVAH 

 

4.10 WATER 

 Whenever water will be provided by ECL, the same shall be on chargeable 

basis. Prevailing rate of water at the time of construction / operation will be charged 

from PO. 

Indicative current rate : INR 1.15/kL 

 

4.11  TRIAL OPERATION AND PERFORMANCE GUARANTEE 

TEST  

4.11.1 The successful bidder shall construct and commission the plant within 30 

months from the date of signing of Agreement or leasing out of the site whichever 
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is later. During the commissioning period (i.e. trial run & performance guarantee 

test), the authorised representatives of ECL will observe the performance of the 

plant. 

4.11.2 The PO shall carry-out the trial-operation and Performance Guarantee Test 

within a period of four (4) months. Trial run includes No Load Testing of each 

equipment, Full No-Load Test of whole Plant and Full Load Test. Duration of PGT 

will be of one month of which 6 (six) consecutive days on rated capacity is the 

minimum requirement. In case, performance is below rated capacity, the 

successful bidder will have to modify the plant for achieving rated capacity on a 

sustained basis within one month. The successful bidder is also required to 

establish the additional 20% capacity (over & above the rated capacity) of the plant 

for atleast 2 consecutive days or any other duration as may be agreed to, between 

the EIC and PO. 

 

ECL will supply requisite quantity of raw coal to the PO for carrying out the load 

trial run and performance guarantee tests by the PO. ECL shall have to be 

informed by the PO in writing at least thirty (30) days in advance for the coal. 

 

 
4.11.3 ECL will not bear any cost of beneficiation during the commissioning period. 

However, all the products obtained after processing during commissioning period 

will be the property of ECL. 

 

4.11.4 Commercial Operation shall start only after successful PGT and acceptance 

of the same by ECL. 

4.12  LIQUIDATED DAMAGE FOR LATE COMMISSIONING 

4.12.1 The bidders in their offer shall guarantee the construction period (including 

EC, commissioning, etc.) of 30 months which will be effective from the date of 

signing of Agreement or leasing out of the site whichever is later. In case, the 

commissioning of the plant is delayed beyond the schedule period of 30 months 
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for the reasons not attributable to ECL, the successful bidder shall have to pay 

ECL liquidated damage at the rate of 2.5 percent of the annual operating charge 

(as per quoted value in the offer) along with applicable GST for each month of 

delay in commissioning of the plant, subject to a maximum of 10% of the annual 

operating charge along with applicable GST [For calculation of amount of LD, 

Annual Operating charge = 2000000 tonnes x L1 operating charge in ₹/tonne of 

raw coal (dry)]. Liquidated damage for late commissioning is however subject to 

force majeure clause. 

 

4.12.2 The Company, if satisfied, that the works can be completed by the PO within 

a reasonable time after the specified time of completion, may allow further 

extension of time at its discretion with or without  the levy of L.D. In the event of 

extension granted being with L.D., the Company will be entitled without prejudice 

to any other right or remedy available in that behalf, to recover from the PO as 

agreed damages equivalent rate specified in para 4.12.1. 

 

4.12.3 The Company, if not satisfied that the works can be completed by the PO, 

and in the event of failure on the part of the PO to complete work within further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any 

other right, or remedy available in that behalf, to terminate the contract. 

 

4.12.4 The Company, if not satisfied with the progress of the contract and in the 

event of failure of the PO to recoup the delays in the mutually agreed time frame, 

shall be entitled to terminate the contract. 

 

4.12.5 In the event of such termination of the Contract as described in Cl. No. 

4.12.3 or 4.12.4 or both, the Company, shall be entitled to recover L.D. upto 10% 

value of annual operating charge and forfeit the Security Deposit. In such case, 

ECL shall take over the plant without paying any compensation thereof. 
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4.12.6 The Company may waive the payment of liquidated damages, depending 

upon merit of the case, on request received from the PO if the entire work is 

completed even within the period extended by ECL. 

 

4.13  PATENT RIGHTS AND ROYALTIES  

 Royalties and fees for patent covering materials, articles, apparatus, 

devices, equipment or processes used in the works to be paid shall be the 

responsibility of the PO. The PO shall satisfy all demands that may be made at 

any time for such royalties or fees and he alone shall be liable for any damages or 

claims for patent infringements and shall keep the Company indemnified in that 

regard. The PO shall, at his own cost and expense, defend all suits or proceedings 

that may be instituted for alleged infringement of any patent involved in the works, 

and, in case of an award of damages, the PO shall pay for such award. In the event 

of any suit or other proceedings instituted against the Company, the same shall be 

defended at the cost and expense of the PO who shall also satisfy/ comply and 

decree, order or award made against the Company. In no case, the Company shall 

be held responsible for the above. 

 

4.14 GOVERNING LAWS & RULES 

 The PO shall familiarise himself with and be governed by all laws and rules 

of India and local statutory orders and regulations applicable to his subject work 

from time to time. 

 

4.15  DELAYS BY ECL 

 In case the PO’s performance is delayed due to any fault attributable to 

ECL, then the PO shall be given due extension of time for completion of the works, 

to the extent such fault attributable to ECL has caused delay in the PO’s 

performance. 
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 Further, if such delay caused increase in the operating charges, then ECL 

shall examine the justification for such claim and if satisfied, the extent of increase 

in operating charges shall be paid as per the escalation clause (refer Cl. No. 4.45). 

 

4.16  GRAFTS AND COMMISSIONS ETC.  

 Any graft, commission, gift or advantage given, promised or offered by or 

on behalf of the Bidder/ PO or his partner, agent, officers, director, employee or 

servant or any one of his or their behalf in relation to the obtaining or to the 

execution of this or any other contract with ECL, shall, in addition to any criminal 

liability which it may incur, subject the PO to the cancellation of this and all other 

contracts and also to payment of any loss or damage to ECL resulting from any 

cancellation. ECL shall then be entitled to deduct the amount so payable from any 

moneys otherwise due to the PO under the contract. 

 

4.17  LANGUAGE AND MEASURES  

 Refer Cl no. 12 of Detail e-tender notice 

 

4.18 SETTLEMENT OF DISPUTES 

Disputes Resolution 

Normally, there should not be any scope for dispute between the buyer / 

Company and seller / contractor after entering a mutually agreed valid contract. 

However, due to various unforeseen reasons, problems may arise during the 

contract, leading to a dispute between the buyer / Company and the seller / 

contractor. Therefore, the conditions governing the contract should contain 

suitable provisions for the settlement of such disputes or differences binding 

on both parties.  

All disputes and differences between the parties, as to the construction or 

operation of the contract, or the respective rights and liabilities of the parties 

on any matter in question or any other account whatsoever, but excluding the 



    
CMPDI 

                       
                     310124226 (Chitra Mar’26)                                   4 - 12 

 
 

Excepted Matters (detailed below); arising out of or in connection with the 

contract, within thirty (30) days from aggrieved Party notifying the other Party 

of such matters; whether before or after the completion/ termination of the 

contract, that cannot be resolved amicably between the Engineer-incharge and 

the contractor within thirty (30) days from one party notifying the other of such 

matters, whether before or after the completion or termination of the contracts, 

shall be referred to as a “Dispute”. 

The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and 

claims, citing relevant contractual clauses to the Engineer-in-charge, and 

requesting to invoke the dispute resolution mechanisms as available in the 

contract. 

 Excepted Matters  

Matters for which provision has been made in any clause of the contract shall 

be deemed as ‘excepted matters’ (matters not disputable), and decisions of 

the Company, thereon, shall be final and binding on the contractor. The 

‘excepted matters’ shall stand expressly excluded from the purview of the 

Dispute Resolution Mechanism. However, where the Procuring Entity has 

raised the dispute, this sub-clause shall not apply. Unless otherwise stipulated 

in the contract, excepted matters shall include but not limited to:  

1. Any controversies or claims brought by a third party for bodily injury, death, 

property damage or any indirect or consequential loss arising out of or in 

any way related to the performance of this Contract (“Third Party Claim”), 

including, but not limited to, a Party’s right to seek contribution or indemnity 

from the other Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 

3. Issues related to ambiguity in contract terms shall not be taken up after a 

contract has been signed. All such issues should be highlighted before the 

contractor signs the contract.  
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4. Issues related to contractual action/ termination of contract etc., by the 

Company on account of fraud, corruption, debarment of contractors, 

criminal or wilful negligence of the contractor etc. 

5. Issues that are already under investigation by CBI, Vigilance, or any other 

investigating agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of 

the Company or are in pursuance of policies of Government, including but 

not limited to  

a. Provisions of restrictions regarding local content and Purchase 

Preference to Local suppliers in terms of the Make in India policy of the 

Government. 

b. Provisions regarding restrictions on Entities from Countries having land-

borders with India in terms of the Government’s policies in this regard. 

c. Purchase preference policies regarding MSEs and Start-ups 

 

It is incumbent upon the successful bidder to avoid litigation and disputes during 

the course of execution. However, if such disputes takes place between the 

successful bidder and ECL, effort shall be made first to settle the disputes at ECL 

level. 

 The successful bidder should make request in writing to the Engineer-in-

charge for settlement of such disputes/ claim within 30 (thirty) days of arising of 

the disputes/ claim failing which no disputes/ claims of the successful bidder shall 

be entertained by ECL. 

 

In first stage dispute shall be referred as given below: 
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Scenario The dispute shall be referred to: 

For works executed at Area / sub-area / project level 
where Area GM is not Engineer-in-charge (EIC) and 
EIC is under the administrative control of Area GM: 

Area GM 

For works executed at Area / sub-area / project level 
and Area GM is Engineer-in-charge: 

HOD(concerned department), 
Subsidiary HQ 

For works executed at / through HQ level where 
HOD(concerned department) is not Engineer-in- 
charge (EIC) and EIC is under the administrative 
control of HOD 

HOD (concerned department), 
Subsidiary HQ / CIL, as the case 
may be. 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-charge 

Serving officer not below the rank of 
HOD / E8, nominated by concerned 
Director. 

 

If dispute still persist even after 60 days (extendable by another 30 days with 

mutual consent) of receipt of representation to Engineer-in-charge, then the 

Dispute shall be attempted to be resolved, as far as feasible, before recourse to 

courts, in the sequence as mentioned below, and the next mechanism shall not be 

invoked unless the earlier mechanism has been invoked or has failed to resolve it 

within the deadline mentioned therein: 

a) Adjudication 

b) Mediation 

 

NOTE: While processing a case for dispute resolution/ litigation, the Company may 

take legal advice at appropriate stages. 

 

Adjudication  

1. After exhausting efforts to resolve the Dispute in the first stage as 
mentioned above, the contractor shall give a ‘Notice of Adjudication’ 
specifying the matters which are in question or subject of the dispute or 
difference indicating the relevant contractual 
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clause(s), as also the amount of claim (item-wise) to the concerned Director, 
Subsidiary / CIL for invoking resolution of the dispute through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can 
nominate an Adjudicator (a serving officer of Subsidiary / CIL not below the 
rank of HOD / E8, as the case may be). 

3. During his adjudication, the Adjudicator shall give the contractor an 
adequate opportunity to present his case. Within 60 days (extendable by 
another 30 days with mutual consent) after receiving the representation, 
the Adjudicator shall make and notify decisions in writing on all matters 
referred to him. The parties shall not initiate, during the adjudication 
proceedings, any conciliation, arbitral (if available in the existing contracts) 
or judicial proceedings in respect of a dispute that is the subject matter of 
the adjudication proceedings. 

 

NOTE: If differences still persist, the settlement of the dispute or differences 
relating to the interpretation and application of the provisions of commercial 
contract(s) between Central Public Sector Enterprise (CPSEs)/ Port Trusts inter 
se and also between CPSEs and Government Departments/ Organizations 
(excluding disputes relating to Railways, Income Tax, Customs & Excise 
Department), shall be taken up by either party for its resolution through 
Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) as 
mentioned in DPE OM No. 05/003/2019-FTS-10937 dated 14th December 2022 
and the decision of AMRCD on the said dispute will be binding on both the 
parties. 

For other contracts, if not satisfied by the decision in adjudication, or if the 
adjudicator fails to notify his decision within the above-mentioned time-frame, 
the contractor may proceed to invoke the process of Mediation as follows. 

Mediation 

 

(i) Any party may invoke Mediation by submitting “Notice of Mediation” to 
the CMD of concerned Subsidiary / CIL. A neutral third party, known as 
the Mediator, facilitates the mediation process. 

(ii) The Mediation Act and a Mediation Agreement: The Mediation shall 
be conducted as per The Mediation Act 2023. 

(iii)  Guidelines for Mediation: Department of Expenditure, Ministry of 
Finance has issued guideline on Mediation. Government departments/ 
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entities/ agencies are encouraged to adopt mediation under the 
Mediation Act 2023 and/ or negotiate amicable settlements to resolve 
disputes. Where necessary, e.g. matters of high value, they may 
proceed in the manner discussed below: 

 
1. Company, may where they consider appropriate, e.g. in high-value 

matters (where amount of dispute / claim value is more than the DoP of 
concerned Director), constitute a High-Level Committee (HLC) (minimum 
03 members) for dispute resolution, which may include the following (this 
composition is purely indicative and not prescriptive): 

i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert. 

 
2. ln cases where a HLC is constituted, the Company may either 

i. negotiate directly with the other party and place a tentative proposed 
solution before the HLC or 

ii. conduct mediation through a mediator and then place the tentative 
mediated agreement before the HLC or 

iii. use the HLC itself as the mediator. 

 

3. This will enable decisions taken for resolving disputes in appropriate 
matters to be scrutinized by a high-ranking body at arms-length from the 
regular decision-making structure, thereby promoting fair and sound 
decisions in the public interest, with probity. 
 

4. There may be rare situations in long-duration works contracts where 
a renegotiation of the terms may best serve public interest due to unforeseen 
major events. In such circumstances, the terms of the tentative re-
negotiated contract may be placed before a suitably constituted High-Level 
Committee before approval by the competent authority. 

5. Disputes where the methods outlined above are unsuccessful should be 
adjudicated by the courts. 

(iv) Appointment of Mediator(s): 

1. Mediators can be of any nationality and must be registered with the 
Mediation Council of India (MCI) or empanelled by a court-annexed 
mediation centre or empanelled by an Authority constituted under the Legal 
Services Authorities Act, 1987 or empanelled by a mediation service 
provider (MSP) recognised by MCI. 
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2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of 
subsidiary / CIL after consultation with concerned Legal department shall 
propose names of three likely mediators from its panel, asking the other 
party to choose one as Mediator. The mutually accepted mediator shall 
then be appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation 
service provider ("MSP", recognised by MCI), who shall appoint a mediator 
based on the suitability and preferences of the parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) 
can be appointed as mediators, as per the Standard Operating Procedure 
(SOP) issued by the Central Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. 
Either party can seek a replacement of the Mediator after such disclosure. 

(v) Venue: Mediation must be conducted within the territorial jurisdiction of 
the Court, which has jurisdiction to decide the dispute unless both parties 
agree to do it online or at the HQ of the subsidiary / CIL where the contract 
has been executed. 
Online Mediation: The Act allows parties to opt for online/ virtual Mediation, 
which shall be deemed to occur within the jurisdiction of a competent court. 
The Act also requires online mediation communication mechanisms to 
ensure confidentiality. 

 

(vi) The Process: 

1. The Mediator independently and impartially encourages open 
communication and cooperation between disputing parties to reach an 
amicable settlement, but he does not have the authority to impose a 
settlement upon the parties to the dispute. The parties shall be informed 
expressly by the mediator that he only facilitates in arriving at a resolution 
of the dispute and that he shall not impose any settlement nor give any 
assurance that the mediation may result in a settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and 
allows for creative problem-solving and exploration of various solutions. 
The Code of Civil Procedure or the Indian Evidence Act, 1872 shall not 
be binding on the mediator. 

3. Confidentiality: Subject to the other provisions of the Mediation 
Act 2023, the mediator, mediation service provider, the parties and 
participants in the mediation shall keep confidential all the following matters 
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relating to the mediation proceedings, namely:— 
i. acknowledgements, opinions, suggestions, promises, proposals, apologies 

and admissions made during the mediation; 
ii. acceptance of, or willingness to, accept proposals made or exchanged in the 

mediation; 
iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or 

maintained by the parties or the participants, including the mediator and 
mediation service provider, whether conducted in person or online, to 
ensure the confidentiality of the mediation proceedings. 

4. The mediator initially meets the parties separately and communicates the 
view of each party to the other to the extent agreed upon by them. He 
assists them in identifying issues, advancing better understanding, 
clarifying priorities, and exploring areas of the parties’ responsibility, 
identifying common interests, and encouraging compromise. He then 
meets them jointly to encourage a mutually acceptable resolution. At any 
stage of the mediation proceedings, at the parties’ request, the mediator 
may suggest a dispute settlement in writing. 

(vii) Termination of Mediation: The process must be completed within 
120 days, though parties can extend it by another 60 days through mutual 
consent. If Mediation is not completed within this timeline (120+60 days), 
the Mediator shall prepare a non- settlement report without disclosing the 
cause of non-settlement or any other matter or thing referring to their 
conduct during mediation for the parties or the MSP. Mediation shall also 
stand terminated on a declaration of the mediator, after consultation with 
theparties or otherwise, that further efforts at mediation are no longer 
justified or on communication by party(ies) in writing, addressed to the 
mediator and the other parties that they wish to opt out of mediation. 

(viii) Mediated Settlement Agreement (MSA): 
As per Section 49 of Mediation Act, Notwithstanding anything contained in 
this Act, no dispute including a commercial dispute, wherein the Central 
Government or State Government or any of its agencies, public bodies, 
corporations and local bodies including entities controlled or owned by them 
is a party, the settlement agreement arrived at shall be signed only after 
obtaining the prior written consent of the competent authority of such 
Government or any of its entity or agencies, public bodies, corporations and 
local bodies, as the case may be. 
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If the parties resolve the dispute and execute a mediated settlement 
agreement (“MSA”), then the Mediation is successful. An MSA is a written 
agreement settling some or all disputes and may extend beyond the 
disputes referred to mediation. It must be valid under the Indian Contract 
Act, signed by both parties and duly authenticated by the Mediator for the 
parties or the MSP. The Act provides options for MSA registration. During 
the pendency of proceedings, parties can also execute other agreements, 
settling some of the subject- matter disputes. 

1. Challenge to MSA: MSA can be challenged within 90 days on limited 
grounds of (a) fraud, (b) corruption, (c) impersonation, and (d) subject 
matter being unfit for Mediation. 

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, 
the Act ensures that the MSA is binding and enforceable, akin to a 
judgment or decree. This means that if one party fails to comply with the 
MSA, the non-defaulting party has a right to enforce it through the Court. 

3. Costs: The parties shall equally bear all costs of mediation, including the 
fees of the mediator and the charges of the mediation service provider. 

4. No claim of Interest during Mediation proceedings: Parties shall not 
claim any interest on claims/counter-claims from the date of notice 
invoking Mediation till the execution of the settlement agreement if so 
arrived. If parties cannot resolve the dispute, either party shall claim no 
interest from the date of notice invoking Mediation until the date of 
Termination of Mediation Proceedings. 

5. The parties shall not initiate, during the mediation proceedings, any arbitral 
or judicial proceedings in respect of a dispute that is the subject matter of 
the mediation proceedings. 
 

4.19 COST OF BIDDING 

 Refer Cl no. 22 of Detail e-tender notice 

 

4.20 AMENDMENT OF BIDDING DOCUMENTS 

 Refer Cl no. 7 of Detail e-tender notice  

 
4.21 AGREEMENT 

4.21.1 The successful bidder shall when called upon to do so, enter into and 

execute an Agreement for the subject work on BOO concept. The Agreement shall 
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be operative initially for 30 months (12 months for EC and 18 months for set up) 

and extension, if any from the date of signing of Contract or leasing out of site 

whichever is later plus 18 (eighteen) years from the date of start of commercial 

operation or thereafter extended on mutually agreed basis. 

 

4.21.2 If the successful bidder fails or neglects to observe or perform or commits 

or allows to be committed breach of any of the terms, conditions, provisions or 

stipulations of the Agreement on its part to be observed and performed and if such 

breach is remediable, fails to remedy the same within 6 (six) months of the notice 

by ECL specifying such default and requiring such default to be remedied, then 

ECL will be entitled to terminate the Agreement and take possession of the land 

and the plant as is where is basis without giving any compensation on this account 

to the successful bidder/ PO and the coal deshaling plant (land including buildings, 

structures, machinery etc.) shall rest in and be the absolute property of ECL. 

 
4.21.3 The Agreement shall come to an end: 

 i) If the successful bidder goes into liquidation 

 ii) If the successful bidder fails to obtain statutory approvals as required. 

 

4.21.4 At the expiration of the Agreement, the PO shall yield to and deliver upon 

ECL peaceful possession of land including buildings, structures and machinery 

without claiming any compensation value thereof and the coal deshaling plant shall 

rest in and be the absolute property of ECL. 

 

4.21.5 In the event of acquisition of the plant or any portion thereof prior to 

completion of contract by any agency other than ECL under any act for the time 

being in force, the amount of compensation that will be awarded for the land & coal 

left in the plant premises shall belong to ECL and that of plant and equipment and 

building etc. shall belong to the PO. The compensation money, if any, paid by the 

agency for loss of business shall be shared equally between ECL and the PO. 
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4.22 LAW GOVERNING AGREEMENT 

 The Agreement shall be governed by the law as is applicable in India and 

shall be construed in accordance thereto. The Court of Law at West Bardhaman 

in  West Bengal, India only have the jurisdiction to deal with and decide any legal 

matter on dispute what so ever arising out of the contract. 

 

4.23  COMPLETION OF CONTRACT  

 Unless otherwise terminated under the provisions of any other relevant 

clause, the Contract of the plant shall continue till expiry of contract for operation 

& maintenance i.e. 18 years from the date of commercial operation of the plant or 

thereafter extended on mutually agreed basis. 

 

4.24 HANDING OVER OF LAND & PLANT BY PO TO ECL  

After expiry of contract i.e. after 18 years of commercial operation or thereafter 

extended on mutually agreed basis, PO will hand over the land including buildings, 

structures and machinery to ECL without any monetary claim before the expiry of 

the validity of Security Deposit. The PO shall also handover various information/ 

document regarding the plant viz. engineering data, drawings, manuals and also 

those relating to different approval in this regard. 

 

4.25 ENGINEER IN CHARGE'S DECISION 

4.25.1 In respect of all matters which are left to the decision of EIC including the 

granting or with-holding of the certificates, EIC shall, if required to do so by the PO 

give in writing a decision thereon. 

4.25.2 If in the opinion of the PO, a decision made by EIC is not in accordance with 

the meaning and intent of the contract, the PO may file with EIC within fifteen (15) 

days after receipt of the decision, a written objection to the decision. Failure to file 
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an objection within the allotted time will be considered as acceptance of EIC's 

decision and the decision shall become final and binding. 

 

4.25.3 EIC's decision and the filing of the written objection thereto shall be a 

condition precedent to the right to any legal proceedings. It is the intent of the 

Contract that there shall be no delay in the execution of the works and the decision 

of EIC as rendered shall be promptly observed. 

 

4.26 PO’S CO-OPERATION WITH ECL  

 In cases where electricity, water, etc. are provided by ECL, the PO shall 

strictly adhere to perform only in the manner stipulated by ECL. 

 

4.27 DEFENCE OF SUITS 

 If any action in court is brought against ECL or EIC/engineer or an officer or 

agent of ECL for failure or neglect on part of the PO to perform any acts, matters, 

covenants or things under the contract, or for damage or injury caused by the 

alleged omission or negligence on part of the PO, his agents, representatives or 

his sub-Contractors, workmen, suppliers or employees, the PO shall in all such 

cases indemnify and keep ECL, and EIC and/ or his representative, harmless from 

all losses, damages, expenses or decrees arising of such action. 

 

4.28 MARGINAL NOTES 

 The marginal notes to any clause of the contract shall not affect or control 

the construction of such clause. 

 

4.29 ASSISTANCE IN PROCUREMENT OF MATERIALS 

 All the materials required for execution of the agreement shall be supplied 

by the successful bidder. ECL may, on demand, issue an Essentiality-Certificate 

(EC) to the successful bidder to enable him to procure steel and cement. However, 
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procurement of such materials against the EC issued by ECL shall not be linked in 

any way with the completion schedule of the subject work and the procurement will 

be the sole responsibility of the successful bidder. 

 
 In case the use of imported materials/ equipment becomes essential, then 

the successful bidder shall obtain clearance from the Director General Technical 

Development (DGTD) and other relevant authority. ECL may on request of the 

successful bidder, render the necessary assistance in obtaining the import licence. 

 

4.30 STORES 

 The PO shall maintain spares (for 2 years) for both indigenous and 

imported equipment, special tools & tackles covering all mechanical, electrical and 

instrumentation items for smooth operation & maintenance of the plant. 

 

4.31 SUBMISSION OF OFFER 

 Refer Cl No. 11 of Detail e-Tender Notice 

 

4.32  SPARES 

 A list of the recommended spares & critical spares will have to be 

furnished as Appendix - 6. These recommended spares for indigenous and 

imported equipment, special tools & tackles covering all mechanical, electrical and 

instrumentation items for operation & maintenance of the plant shall have to be 

provided by the PO and at the time of completion/ termination of the contract 

period, the same should be handed over to ECL without any monetary claim. The 

PO has to provide final list of recommended spares & critical spares duly 

authenticated by OEM before commercial operation of the Plant.  
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4.33 GENERAL CONDITIONS  

4.33.1 Operation & Maintenance of P&M 

 The successful bidder shall use and operate the machinery carefully and 

maintain the same in good working condition and repair/replace at his own cost 

and expenses in conformity with the instructions or operational manuals given by 

the manufacturer and comply with all statutory and other requirements of law, 

rules, regulations and directions applicable to the storage of fuel, oil, lubricant and 

machinery or installation and operation of the Coal deshaling plant and ensure that 

the machinery are operated by suitably trained and qualified personnel for the 

purpose for which it is designed. 

 
4.33.2 Insurance 

4.33.2.1 The successful bidder shall insure all plant and machinery, working 

personnel including raw coal & products (also at the loading site) to receive the 

compensation money against risks of fire, riot, lightning, explosion, earthquake, 

storm, tempest, flood, war, malicious damage, theft, civil commotion or such other 

acts from time to time. 

 
4.33.2.2 Any proceeds receivable from the Insurance Company shall be used by 

the successful bidder to make good the damages and payment of compensation. 

 

4.33.2.3 In the event of any irreparable loss or damage to the plant and 

machinery as a whole or the Insurance Company refusing to pay the claim arising 

out of any loss on the gross negligence and violation of the condition of insurance 

policy, the successful bidder shall replace the damaged plant/ equipment at his 

own cost to resume the plant operation. 

 

4.33.2.4 In the event of any losses or expenses or damages suffered by ECL due 

to any claim made against ECL by any person for suffering any injury or damages 

to any person/ property whatsoever arising out of or in consequence of any action 
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or omission or commission on the part of the successful bidder or in violation of 

statutory provisions in connection with erection, operation and maintenance of the 

plant, the successful bidder shall keep ECL indemnified for any claim, demand, 

proceeding, damages, cost, charges and expenses whatsoever in respect of or in 

relation thereto by taking suitable insurance policy. 

 

4.33.2.5 The successful bidder shall ensure that the insurance policy/ policies are 

kept alive till full expiry of the Agreement by timely payment of premiums and 

similar insurance policies are also taken by his sub-contractors, if any. The cost of 

premiums shall be borne by the PO. The PO’s failure in this regard shall not relieve 

him of any of his contractual responsibilities and obligations. 

 

4.33.2.6 The PO shall provide the Company with a copy of all insurance policies 

and documents taken out by him in pursuance of the contract. Such copies of 

document shall be submitted to the Company immediately after such insurance 

coverage. The PO shall also inform the Company in writing at least sixty (60) days 

in advance, regarding the expiry, cancellation and/or change in any of such 

documents and ensure revalidation/ renewal, etc. as may be necessary well in 

time. Copy of the premium receipts and such records which evidences that the 

policy remains valid and alive and shall also be furnished regularly to ECL by the 

PO without failure. 

4.33.3 Safety 

4.33.3.1 The successful bidder shall at all times exercise reasonable precautions 

for the safety of employees in the performance of his contract and shall comply 

with all applicable provisions of the safety laws drawn up by the State or Central 

Government or municipalities and other authorities in India. The successful bidder 

shall comply with the provisions of the safety Handbook as approved and amended 

from time to time by the Government of India. 
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4.33.3.2 The successful bidder shall familiarise himself with and be governed by 

all laws and rules of India and local statutory orders and regulations applicable to 

his work. 

 

4.33.4 Progress Report 

 The successful bidder shall furnish to ECL or its authorised 

representative with relevant reports from time to time regarding the successful 

bidder's organisation and the progress made by him in the execution of the work 

as per the Agreement. 

 

4.33.5 Taxes and Duties 

4.33.5.1 All relevant taxes & duties and/or Goods & Services Tax (GST), whether 

Local/ Municipal, Provincial or Central, levies etc. lawfully assessed, which are 

payable or may become payable in their business operation during the entire 

period of contract shall be to the successful bidder's account.  

 

4.33.5.2 In the event of recovery of any claim towards LD charges, Penalty, Fee, 

Fine, charges for independent agency or any other charges(except EMD) from the 

PO the same will be recovered along with the applicable GST and the amount shall 

be adjusted with the payment to be made to the PO against their Bill/Invoice or any 

other dues. 

 

4.33.5.3 All relevant taxes & duties and/or Goods & Services Tax (GST) 

pertaining to operating charge shall be reimbursed by ECL to the PO on actuals 

after producing documentary evidences in support of taxes & duties paid by the 

PO.  

 

4.33.5.4 Any applicable taxes, duties, levies, etc. which is notified after the last 

date of submission of bid and/or increase over the rate existing on the last date of 
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submission of Bid shall be reimbursed by ECL on production of documentary 

evidence in support of payment actually made to the concerned authorities.  

  

 Similarly, if there is any decrease in such applicable taxes, duties, levies, 

etc. on the rate existing on the last date of submission of Bid the same shall 

become recoverable from the PO. 

 

4.33.6 Declaration 

 All operations necessary for the execution of the subject work and for 

construction of any temporary works shall, so far as compliance with the 

requirements of the agreement permit, be carried on so as not to interfere 

unnecessarily or improperly with the public convenience or the access to use and 

occupation of public or private roads and footpaths or to or of properties whether 

in possession of ECL or any other person and the successful bidder shall save 

harmless and indemnify ECL in respect of all claims, demands, proceedings, 

damages, cost, charges and expenses whatsoever arising out of or in relation to 

any such matters in so far as the successful bidder is responsible therefor. 

 

4.33.7 Statutory Approval 

4.33.7.1 Obtaining all necessary statutory/ regulatory and other clearances etc. 

prevalent in the country for installation and operation of the plant shall be the 

responsibility of PO. ECL shall be responsible for leasing out land free from all 

encumbrances to PO in this regard and be involved actively in the process as necessary. 

Obtaining and compliance of EC regulation and other statutory & regulatory 

clearances during the entire period of contract or extension, if any, shall be the 

responsibility of PO and for this purpose, any information/data required from ECL, 

if available, will be provided to the PO. 

  

4.33.7.2 The successful bidder will have to ensure sound civil, electrical and 

mechanical engineering, design, construction, installation and commissioning 



    
CMPDI 

                       
                     310124226 (Chitra Mar’26)                                   4 - 28 

 
 

and operation of the plant in line with the various Indian Standards as per Bureau 

of Indian Standards and Engineering code of practices, Indian Electricity Act & 

Rules and various other statutes including environmental and pollution statutes as 

applicable. Where such standards are not available, equivalent international 

standards such as DIN/ American may be followed. 

 

4.33.8 Plant Inspection 

 ECL shall supply raw coal at raw coal receiving pit/ stock yard of the 

plant, will check quality of raw coal & all saleable products at loading points and 

also that of Rejects (if any). ECL shall have access to the plant during construction 

& operation. They will also have access to various data of the plant of PO for 

exercising certain checks on yield, quality of raw coal and organic efficiency (i.e. 

ratio of practical/ actual yield to theoretical yield), capacity of the plant, crushing 

system, storage, loading arrangements, reject disposal, environmental measures, 

environmental management plan implementation, etc. 

 

4.33.9 Termination, Suspension, Cancellation & Fore-Closure of Contract 

4.33.9.1 ECL shall, in addition to other remedial steps to be taken as provided in 

the Bid Document, be entitled to cancel the contract in full or in part, if the PO: 

a.  makes default in proceeding with the works with due diligence and 

continues to do so even after a notice in writing from the Engineer-in-Charge (EIC), 

then on the expiry of the period as specified in the notice 

or 

b.  commits default/ breach in complying with any of the terms and 

conditions of the contract and does not remedy it or fails to take effective steps for 

the remedy to the satisfaction of the Engineer-in-Charge (EIC), then on the expiry 

of the period as may be specified by the Engineer-in-Charge (EIC) in a notice in 

writing  
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or 

c.  fails to complete the work or items of work with individual dates of 

completion, on or before the date/ dates of completion or as extended by ECL, 

then on the expiry of the period as may be specified by the Engineer-in-Charge 

(EIC) in a notice in writing  

or 

d.  offers or give or agree to give any person in the service of ECL or to any 

other person on his behalf any gift or consideration of any kind as an inducement 

or reward for act/ acts of favour in relation to the obtaining or execution of this or 

any other contract of ECL. 

or 

e.  tries to obtain a contract from ECL by way of ring tendering or other non-

bonafide method of competitive tendering. 

or 

f.  transfers, sublets, assigns the entire work or any portion thereof without 

the prior approval in writing from the Engineer-in-Charge (EIC). The Engineer-in-

Charge (EIC) may by giving a written notice, cancel the whole contract or portion 

of it in default. 

 

4.33.9.2 ECL shall in such an event give fifteen (15) days’ notice in writing to the 

PO in this regard. 

4.33.9.3 The PO upon receipt of such notice shall discontinue the work on the 

date and to the extent specified in the notice, make all reasonable efforts to obtain 

cancellation of all orders and contracts to the extent they are related to the work 

terminated and terms satisfactory to ECL, stop all further sub-contracting or 

purchasing activity related to the work terminated, and assist ECL in maintenance, 

protection and disposition of the works acquired under the contract by ECL. 
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4.33.9.4 The contract shall stand terminated under the following circumstances 

unless ECL is satisfied that the PO is capable of carrying out and completing the 

contract and ECL shall in any way not be liable to payment of any compensation 

to the estate of deceased PO and/ or to the surviving partners of PO’s firm on 

account of the termination of the contract. 

a.  If the PO being an individual in the case of proprietary concern or in the 

case of a partnership firm, any of its partners is declared insolvent under the 

provisions of insolvency act for the time being in force, or makes any conveyance 

or assignment of his effects or composition or arrangement for the benefit of his 

creditors amounting to proceedings for liquidation or composition under any 

insolvency act.  

b.  In the case of PO being a company and its affairs are under liquidation 

either by a resolution passed by the company or by an order of court, not being a 

voluntary liquidation proceedings for the purpose of amalgamation or re-

organisation, or a receiver or manager is appointed by the court on the application 

by the debenture holders of the company, if any.  

c.  If the PO shall suffer an execution being levied on his/ their goods, 

estates and allow it to be continued for a period of 21 days.  

4.33.9.5  If the PO is an individual or a proprietary concern and the individual or 

the proprietor dies and if the PO is a partnership concern and one of the partners 

dies, then unless ECL is satisfied that the legal representatives of the individual 

PO or of the proprietor of the proprietary concern and in the case of partnership 

the surviving partners, are capable of carrying out and completing the contract, 

ECL shall be entitled to cancel the contract as to its incomplete part without being 

in any way liable to payment of any compensation to the estate of deceased PO 

and/ or to the surviving partners of the PO’s firm on account of the cancellation of 

the contract. 
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 The decision of ECL that the legal representatives of the deceased PO 

or surviving partners of the PO’s firm cannot carry out and complete the contract 

shall be final and binding on the parties. In the event of such cancellation, ECL 

shall not hold the estate of the deceased PO and/ or the surviving partners’ estate 

of the deceased PO and/ or the surviving partners of the PO’s firm liable to 

damages for not completing the contract. 

 

4.33.9.6  On cancellation of the contract or on termination of the contract, the 

Engineer-in-Charge (EIC) shall have powers : 

a. to take peaceful possession of the site 

b.  to recover the entire amount of Security Deposit (SD) 

c. to takeover the entire plant with all related infrastructure facilities in the 

existing condition without any compensation. In such case, PO shall submit various 

information/ document viz. engineering data, drawings, manuals etc. to ECL. 

 

4.33.9.7  Suspension of work - ECL shall have power to suspend the progress of 

the work or any part thereof and the Engineer-in-Charge (EIC) may direct the PO 

in writing to suspend the work, for such period and in such manner as may be 

specified therein, on account of any default on the part of the PO, or for proper 

execution of the work for reasons other than any default on the part of the PO, or 

on ground of safety of the work or part thereof. In the event of suspension for 

reason other than any default on the part of the PO, extension of time shall be 

allowed by ECL equal to the period of such suspension. Any necessary and 

demonstrable costs incurred by the PO as a result of such suspension of the works 

shall be borne by the PO. ECL shall not be responsible for any liabilities if 

suspension or delay is due to some default on the part of the PO or his sub-

Contractor. The work shall throughout the stipulated period of contract, be carried 

out with all due diligence on part of the PO. In the event of termination or 

suspension of the contract on account of default on part of the PO, as narrated 
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herein before, the Security Deposit and other dues of this work or any other work 

under ECL shall be forfeited and also the plant shall be brought under the absolute 

disposal of ECL. 

 

4.33.9.8  Foreclosure of contract in full or in part - If at any time after acceptance 

of the Bid, ECL decides to abandon or reduce the scope of the work for any reason 

whatsoever, ECL, through its Engineer-in-Charge (EIC), shall give notice in writing 

to that effect to the PO. In the event of abandonment/ reduction in the scope of 

work, modalities on future course of action will be decided mutually. 

 

4.33.10 Further, upon invocation of clause 4.33.9, the guidelines for banning of 

business set forth in clause 4.51 of this document shall also be applicable. 

 

4.34 FORCE MAJEURE 

4.34.1 Force majeure is herein defined as any cause which is beyond the control 

of the successful bidder or ECL as the case may be which they could not foresee 

or with a reasonable amount of diligence they could not have foreseen and which 

subsequently affect the performance of the agreement such as: 

 i) Natural phenomena including but not limited to earthquake, floods, 

droughts and epidemics. 

 ii) Act of any government including but not limited to war, declared or 

undeclared priorities, quarantines, embargoes 

 

 Provided either party shall within 15 days from the concurrence of such a 

cause notify the other in writing of such causes. 

4.34.2 The successful bidder will advise in the event of his having resort to this 

clause no. 4.34 by registered letter duly certified by the local chamber of commerce 

or statutory authorities, the beginning and the end of the cause of delay, within 15 

(fifteen) days of the occurrence and cessation of such force majeure conditions. In 
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the event of delay lasting over 2 months, if arising out of force majeure the contract 

may be terminated at the discretion of ECL. 

or 

 both the parties shall consult each other in finding out some amicable 

solution for further continuation/ discontinuation of the contract. 

  

 For delays arising out of force majeure, the successful bidder will not claim 

extension in completion date for a period exceeding the period of delay attributable 

to the cause of Force Majeure and neither ECL nor the successful bidder shall be 

liable to pay extra cost. 

 

 If any of the Force Majeure conditions exist in the place of the operation 

of the bidder even at the time of the submission of Offer, he will categorically 

specify them in Appendix - 1 and state whether they have been taken into 

consideration in their quotations. 

 
4.34.3 The bidder or ECL shall not be liable for delays in performing his 

obligations resulting from any force majeure cause as referred to and/ or defined 

above. The date of completion will, subject to hereinafter provided, be extended 

by reasonable time even though such cause may occur after bidder’s performance 

or his obligations has been delayed for other causes. 

 

4.35 ENGINEER'S SUPERVISION  

4.35.1 To eliminate delays and avoid disputes and litigation it is agreed between 

the parties to the contract that all matters and questions shall be referred to the 

EIC and his decision shall be final.  

4.35.2 The work shall be performed under the direction and supervision of the 

EIC. The scope of the duties of the engineer, pursuant to the contract, will include 

but not be limited to the following:  
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 a. receipt of all information related to progress of construction of plant.  

b. keeping record of all data related to raw coal supply.  

c. keeping record of all data related to products.  

d. keeping record of all data related to despatch of products.  

e. keeping record of all data related to performance of the plant.  

f. keeping record of all data related to payment.  

g. keeping record of any other relevant information. 

 

4.36 SECURITY  

 The Plant Operator shall make suitable security arrangements including 

employment of security personnel to ensure the protection of all materials, raw coal 

& its products, equipment and works from theft, fire, pilferage and any other 

damages and loss. For safety & security of the plant and its properties, the entire 

plant complex shall be provided with boundary wall of adequate height. 

 

4.37 PROTECTION OF MONUMENTS AND REFERENCE POINTS  

 The PO shall ensure that any finds such as relic, antiquity, coins, fossils, 

etc. which he might come across during the course of performance of his works 

either during excavation or elsewhere, are properly protected and handed over to 

the EIC. Similarly, the PO shall ensure that the bench marks, reference points, 

etc., which are marked out either with the help of EIC or by the EIC shall not be 

disturbed in any way during the performance of his works. If any work is to be 

performed which disturb such references, the same shall be done only after these 

are transferred to other suitable locations under the direction of the EIC. The PO 

shall provide all necessary materials and assistance for such relocation of 

reference points etc. 

 



    
CMPDI 

                       
                     310124226 (Chitra Mar’26)                                   4 - 35 

 
 

4.38 DEMONSTRATION OF GUARANTEED THROUGHPUT & 
ORGANIC EFFICIENCY DURING PGT 

           Duration of PGT will be of one month of which 6 (six) consecutive days on 

rated capacity is the minimum requirement. In case, performance is below rated 

capacity, the successful bidder will have to modify the plant for achieving rated 

capacity on a sustained basis within one month. The successful bidder is also 

required to establish the additional 20% capacity (over & above the rated capacity) 

of the plant for atleast 2 consecutive days or any other duration as may be agreed 

to, between the EIC and PO. During above periods, ECL shall ensure to supply 

required quantity of coal to the PO to carry out the above tests. 

           The guaranteed performance figures (i.e. desired OE) of the plant shall be 

proved by the PO during these performances and guarantee tests. Should the 

results of these tests show any decrease from the guaranteed values, the PO shall 

modify the plant or equipment as required to enable it to meet the guarantees. In 

such case, performance and guarantee tests shall be repeated within one month, 

from the date the equipment is ready for re-tests. This is to be noted that any 

extensions thereof, is subject to the conditions given in Clause 4.12. 

If PGT is successfully completed within 1 month period then plant can be accepted 

for commercial operation. 

 

4.39  REALISATION OF CHARGES FOR LAND, WATER, POWER 
GIVEN BY ECL 

 Land lease rent will be realised in advance on annual basis. Whenever 

power will be provided by ECL, the same shall be on chargeable basis. Similarly 

whenever water will be provided by ECL, the same shall be on chargeable basis. 

The rate of power and water given hereafter are indicative and for guidance 

purpose only: 

i) Rate of Power 

a) For Power : INR 8.60/ kVAh 
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ii) Rate of Water 

a) Water Charge : INR 1.15/ kL 

Prevailing rate of power and water at the time of construction/ operation will be 

charged from PO. The charges for water and power will be realised on monthly 

basis. 

4.40 PAYMENT TERMS 

4.40.1 System of payment 

 The system of payment of operating charges to the successful bidder will 

be as given hereafter. 

 

a) Raising Invoice/ Bills : 

i. The bills shall be raised by the PO in two parts i.e. for 75% and balance 

25% payment for each billing period, complete in all respects and 

supported by all relevant documents. 

ii. The PO shall submit the bills for 75% and 25% of operating charges 

for every month by 7th & 15th respectively of the following month as per Cl. 

No. 1.16 of this document during the billing period. 

iii. At the time of submission of 75% bill for the month as mentioned 

above, a statement with respect to total parameters regarding raw coal, 

clean coal and 2nd product/reject such as raw coal processed, raw coal 

stock, clean coal and 2nd product/reject stock, if any,  clean coal and 2nd 

product/reject despatched alongwith quality parameters, etc. related to 

preceding month is to be furnished by the PO for enabling the payment 

and also adjustment regarding penalties (as per Cl. No. 4.42), etc. from 

25% bill, if any. 

iv. However, the balance bill/ invoice of 25% value shall be released only 

after verifying/ checking the parameters of washed/ clean coal loaded into 

the Railway wagons and after due adjustment of penalty, 50% of the 
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charge paid to independent agency, etc., if any. The payment as may 

become due against penalty, etc. to be made by either party shall be 

raised by the PO through separate bills/ claims on monthly basis along 

with bills of 25% value of operating charges. 

v. The total operating charges payable in a billing period shall be 

calculated by multiplying the quantity of raw coal processed as declared 

by PO for a particular month on dry basis with agreed operating charges 

on dry basis. 

vi. In case, the quantity of raw coal processed in the plant by PO in the 

particular month is more or less than the quantity of raw coal supplied by 

ECL, then the PO shall give declaration to the satisfaction of ECL 

regarding the actual quantity of raw coal washed. 

 

vii. The bills shall be accompanied with all the relevant documents/ 

certificates indicating invoice numbers, net weight etc. 

 

viii.  All relevant taxes & duties pertaining to operating charges shall be 

reimbursed by ECL to the PO on actuals after producing documentary 

evidences in support of taxes & duties paid by the PO. 

 

However, timely payment of all the taxes & duties shall be the 

responsibility of PO. Penalty, if any, is paid by the PO to the concerned 

agency(ies) shall not be reimbursed by ECL and shall be borne by the PO. 

b) Release of Payment by ECL 

i. ECL will release payment of the 75 % bill for each period, within twelve 

(12) working days from the date of raising/ receipt of bills complete in all 

respects at the designated office(s) of ECL. The PO shall not account for 

necessary adjustment in the 75 % bill that may be on account of penalty, 

etc., if any. 
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ii. For balance 25% payment for the month corresponding to the 75% bill 

already raised for the month, a separate bill shall be required to be raised 

by the PO by 15th of the next month, complete in all respects and the 

payment, as admissible, shall be released within fifteen (15) days from the 

date of receipt of respective bills for the month after taking into account 

adjustments. However, if the deduction is more than the amount of 25% 

balance payment, the balance deduction shall be made from the 

subsequent 75% & 25% bill of following month as the case may be.  

iii. All payments to the PO shall be released through e-payment from the 

designated office ECL. 

iv. ECL shall release the payments within its scheduled period(s) 

specified as above.  

 c) No arbitrary/ unilateral change shall be made in the operating charge by 

either side unless mutually agreed to by the PO and ECL.  

4.40.2 Operating charges derived after escalation shall remain firm for the first 

year of commercial operation of the plant and such price determination for 

subsequent years of commercial operation shall be carried out as per Cl. No. 4.45 

of this section. 

 

4.41 CURRENCIES OF BID & PAYMENT 

 Refer Cl No. 23 of Detail e-Tender Notice 

 

4.42 PENALTIES 

4.42.1  Penalty for not meeting Quality of Clean Coal  

 i) For decrease in the ash% beyond 8+0.5% (‘adb’) from the ash% of raw 

coal supplied on monthly basis, penalty will be imposed on the PO for a sum 

equivalent to the loss of ECL on this account. The loss shall be computed on 

monthly basis based on the following formula: 
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(Price of stipulated Quality of washed/clean coal * stipulated Quantity of 

washed/clean coal) – (Price of actual Quality of washed/clean coal produced * 

actual Quantity of washed/clean coal despatched)  

Wherein 

1. Stipulated quality of washed/clean coal = Grade of washed/clean coal 

determined after reducing 8+0.5% ash of raw coal for the month in Lab 

2. Stipulated quantity of washed/clean coal = quantity of washed/clean coal to 

be produced based on raw coal fed, theoretical yield determined for the 

month in Lab and Quoted Organic efficiency 

3. Actual Quality of washed/clean coal = Grade of washed/clean coal 

determined based on Weighted average GCV actually produced in the 

month  

4. Actual Quantity of washed/clean coal = Total Quantity of washed/clean coal 

actually despatched from plant in the month 

Note: No penalty will be charged if the quantity arrived from the above formula is 

negative. 

  

ii) If the decrease in ash% of washed/ clean coal is beyond 8+0.5% (‘adb’) from 

the ash% of raw coal supplied on monthly basis for two consecutive months, the 

successful bidder will have to modify the plant to achieve the stipulated ash% at 

their own cost within 15 days. In such case, losses incurred by ECL on this account 

shall be recovered from PO and also no operating charge shall be paid to the PO 

for the quantity of raw coal processed. 

 

4.42.3 Penalty for lower capacity and Lower organic efficiency of the Plant   

 The successful bidder shall have to demonstrate the organic efficiency 

and hourly & daily throughput capacity in performance test and shall conform to it. 

Failure to conform to organic efficiency as quoted in the offer and capacity as 

mentioned in the bid document in performance test and subsequently in regular 

operation of the plant, suitable penalties will be levied as mentioned hereafter. 
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4.42.3.1 Throughput Capacity 

 The successful bidder shall guarantee for 100% throughput capacity of 

the plant alongwith 20% additional capacity (over & above the rated capacity). 

Failing to prove the above, plant will not be accepted and the successful bidder 

shall modify the plant to achieve the same 

 

4.42.3.2 Organic Efficiency  

 The successful bidder shall guarantee that the Organic Efficiency (OE) is 

not less than that quoted in the offer considering decrease in ash % of 

washed/clean coal is not beyond 8+ 0.5% of raw coal supplied on monthly basis. 

OE below 88% shall not be acceptable. In case of shortfall of OE from 88%, the 

successful bidder shall modify the plant to achieve minimum OE of 88%. 

  

 In case, OE is less than that quoted in the offer during operation, the 

penalty for lower OE shall be worked out and it will be equal to the price of loss of 

clean coal on this account will be derived from formula mentioned in Cl. No. 4.42.1. 

Any decrease in organic efficiency below the fraction of 0.05% shall be ignored 

whereas variation in organic efficiency for 0.05% and above will be treated as 

0.1%. 

 If the OE achieved is less than that quoted in the offer during operation of 

the plant in two consecutive months, the PO shall take corrective measures to 

establish minimum quoted OE of the plant within a week. However, penalty shall 

remain in force till the PO achieves the quoted OE. 

 

4.42.4 Commitment charges for Shortfall in Quantity 

4.42.4.1 MONTHLY SCHEDULED QUANTITY (MSQ) 

 At the beginning of each year, ECL and the PO shall jointly decide the 

programmed quantity/ Monthly Scheduled Quantity (MSQ) of raw coal to be 

supplied to the PO. 
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4.42.4.2 MAKE UP RIGHT OF ECL 

 In the event, ECL defaults in supply of raw coal to the PO in any month 

then Coal company shall have the right to make up the shortfall in the succeeding 

months such that average daily raw coal supplied for the month shall not exceed 

120% of daily throughput capacity as spelt in Clause 1.1 of section-1 of NIT and 

PO shall have the obligation to receive the said quantity of coal. 

 

4.42.4.2 RIGHT OF REQUEST OF PO TO ECL  

 In the event, the Plant Operator defaults in performing his obligation to 

receive the raw coal as per MSQ during any month, on receiving request by Coal 

Co. from the Plant Operator, Coal Co. may consider subject to availability of coal, 

supply of such make up quantity in the succeeding months to the extent such that 

average daily raw coal supplied for the month shall not exceed 120% of daily 

throughput capacity as spelt in Clause 1.1 of section-1 of NIT. 

4.42.4.3 COMMITMENT CHARGES FOR LOWER RECEIPT OF RAW COAL 

In the event of Plant Operator’s default for non/ short-receipt of raw coal, the 

commitment charges payable by Plant Operator to Coal Co. shall be 10% of the 

basic price of raw coal for quantity under default during a particular month. As a 

result of less receipt of raw coal by the Plant Operator and consequently if Coal 

Co. default in supply of clean coal committed under agreement with customers, 

the commitment charges shall be 

i) In consonance with the liquidated damages payable by Coal Co. to the 
customers under the agreements. 

OR 

ii) 10% of the basic price of raw coal quantity under defaults, whichever is more. 
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4.42.4.4  COMMITMENT CHARGES FOR SHORT SUPPLY OF RAW COAL 

 In case, ECL is unable to supply programmed quantity of raw coal from 

the date of start of commercial operation of the plant, ECL will pay Commitment 

Charges as follows: 

 
i) If the quantity of raw coal supplied is equal to or more than 75% of the 

programmed quantity, no commitment charges shall be paid to the PO. 

ii) In case, the quantity of raw coal supplied is less than 75% of the 

programmed quantity, commitment charges shall be paid for the quantity less than 

75% (i.e. 75% quantity – actual quantity supplied) @ 60% of basic operating 

charges calculated as shortfall. 

 
iii) In case, ECL supplies less quantity of raw coal than the programmed 

quantity on monthly basis but fulfils the annual programmed quantity then the PO 

will refund the commitment charge already paid to the PO to ECL after annual 

reconciliation. 

4.42.5  PENALTY FOR MISMATCH IN BALANCE OF PRODUCTS 

 In case the quantity of products do not match with that of raw coal 

supplied within a specified time frame then penalty will be imposed on the PO for 

amount of double the price of raw coal equivalent to the shortage of products. This 

may further be illustrated as follows: 

Let Q1 = Raw coal quantity (Tonnes) processed(dry basis) 

       Q2 = Washed/Clean Coal (Tonnes) supplied (dry basis) 

       Q3 = 2ndProduct/Reject (Tonnes) supplied (dry basis) 

       Q4 = Shortage of products (Tonnes) (dry basis) 

       P = Prevailing Price of Raw Coal (Rs. /t)  

If Q1 – (Q2 + Q3) =  0, No penalty and 

If Q1 – (Q2 + Q3) =  Q4, then penalty of Rs. 2 x Q4 x P shall be imposed on PO. 

Note: All the penalty, commitment charges calculations will be done on 
monthly basis whereas moisture calculation will be done on day-to-day 
basis/ consignment basis. 
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4.43 BONUS 

  For achieving higher Organic Efficiency (OE) than that quoted in the offer 

considering targeted ash% of washed/clean coal 8+ 0.5% less than the ash% of 

raw coal supplied on monthly basis, bonus will be paid to the PO by ECL. Bonus 

will be paid for each 0.1% increase in the OE. Any increase in organic efficiency 

below the fraction of 0.05% shall be ignored whereas variation in organic efficiency 

for 0.05% and above will be treated as 0.1%.   

 The bonus will be calculated on the basis of additional yield of clean coal 

at stipulated ash% achieved due to higher OE than that quoted in the offer. Bonus 

will be shared equally by the PO & ECL. No Bonus will be given to the PO if the 

ash% of washed/clean coal is not in the range of stipulated ash%. 

  
 

4.44 DEMURRAGE CHARGES/ UNDER-LOADING CHARGES 

 Responsibility of indenting of Railway wagon shall lie with coal transporter. 

However, indenting of Railway Wagons by coal transporter shall be done in 

consultation with ECL & PO.  Coal transporter shall pay the necessary demurrage 

charges, under loading charges or any other charges imposed by Railway Authority 

without any financial or any other liability on ECL.  

4.45 ESCALATION 

4.45.1 Escalation in quoted operating charges on account of change in price index 

before start of 1st year of commercial operation: 

Base date for escalation in quoted operating charges shall be the actual Bid 

submission end date (considering extension, if any) 

The formula for escalation of operating charges before start of 1st year of 

commercial operation for each activity shall be as follows: 

𝑊ଵ = 𝑊଴ ൬0.35 + 0.20 ×
𝐴𝐼𝐶𝑃𝐼ଵ

𝐴𝐼𝐶𝑃𝐼଴
+ 0.45 ×

𝑊𝑃𝐼ଵ

𝑊𝑃𝐼଴
 ൰ 

wherein, 
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A) 35% of the operating charges (excluding taxes & duties), will be constant and 

no escalation shall apply to it.  

B) 20% of the operating charges (excluding taxes & duties), shall be subject to 

price variation based on All India Consumer Price Index (AICPI) for Industrial 

workers. 

C) 45% of the operating charges (excluding taxes & duties), shall be subject to 

price variation based on Wholesale Price Index (WPI) for all commodities.   

 

The escalation in quoted operating charges after actual Bid submission end date 

will be applicable for the time period for completion of the following sequence of 

activities and operating charges will be revised accordingly as per the above 

formula after completion of each activity: 

i) Issuance of LoA 

For issuance of LoA, the variables in the above formula shall be defined as follows: 

 W1 = Base Price of Escalated Operating Charge after issuance of 

LoA 

 W0 = Base Price of Quoted Operating Charge by Bidder 

 AICPI0 = All India Consumer Price Index as on base date i.e. actual bid 
submission end date (considering extensions, if any) 

 
 AICPI1 = All India Consumer Price Index on the actual date of issuance 

of LoA  
  
 WPI0 = Wholesale Price Index as on base date i.e. actual bid 

submission end date (considering extensions, if any) 
 
 
 WPI1 = Wholesale Price Index on the actual date of issuance of LoA 
 

ii) Conclusion of all formalities, signing of land lease agreement and contract 

agreement.  

 For conclusion of all formalities, signing of land lease agreement and contract 

agreement, the variables in the above formula shall be defined as follows 
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 W1 = Base Price of Escalated Operating Charge after conclusion of 
all formalities, signing of land lease agreement, contract 
agreement and handover of site 

 W0 = Base Price of Escalated Operating Charge after Issuance of 
LoA 

 AICPI0 = All India Consumer Price Index as on actual date of issue of 
LoA  

 
 AICPI1 = All India Consumer Price Index on the scheduled date for  

conclusion of all formalities, signing of land lease agreement 
and contract agreement (i.e. 60 days after issue of LoA or actual 
time taken, whichever is earlier) 

 
 WPI0 = Wholesale Price Index as on actual date of issue of LoA 
 
 WPI1 = Wholesale Price Index on the scheduled date for  conclusion of 

all formalities, signing of land lease agreement and contract 
agreement (i.e. 60 days after issue of LoA or actual time taken, 
whichever is earlier) 

 
iii) Obtaining of EC and other Clearances 

For Obtaining of EC and other Clearances, the variables in the above formula shall 

be defined as follows: 

 

 W1 = Base Price of Escalated Operating Charge after Obtaining of 

EC and other Clearances 

 W0 = Base Price of Escalated Operating Charge after signing of land 
lease agreement and contract agreement  

 
     AICPI0 = All India Consumer Price Index as on actual date of signing of 

land lease agreement and contract agreement, whichever is 
later 

 
 AICPI1 = All India Consumer Price Index on the scheduled date of 

Obtaining of EC and other Clearances (i.e. 360 days after issue 
of LoA or actual time taken, whichever is earlier) 

  
 WPI0 = Wholesale Price Index as on actual date of signing of land lease 

agreement and contract agreement, whichever is later 
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 WPI1 = Wholesale Price Index on the scheduled date of Obtaining of 

EC and other Clearances (i.e. 360 days after issue of LoA or 
actual time taken, whichever is earlier)  

 
  

iv) Construction and commissioning of the Plant 

For construction and commissioning of the Plant, the variables in the above 

formula shall be defined as follows: 

 W1 = Base Price of Escalated Operating Charge after commissioning 

of plant for 1st year of commercial operation 

 W0 = Base Price of Escalated Operating Charge after obtaining of EC 

and other Clearances 

AICPI0 = All India Consumer Price Index as on actual date of obtaining 

of EC and other Clearances. 

 

 AICPI1 = All India Consumer Price Index as on the scheduled date of 

start of commercial operation of the plant+ delay on part of ECL 

  

 WPI0 = Wholesale Price Index as on actual date of obtaining of EC and 

other Clearances. 

 

 WPI1 = Wholesale Price Index as on the scheduled date of start of 

commercial operation of the plant+delay on part of ECL 

 
Note: No escalation in quoted price shall be admissible due to the impact of delay 

beyond the following scheduled time period: - 

 

i) 60 days-time from the date of issuance of LoA for conclusion of all formalities, 

signing of contract agreement and land lease agreement.  

ii) Scheduled 360 days-time for obtaining of EC and other Clearances. 
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iii) Stipulated or allotted 18 months (540 days) - time for commissioning of the plant 

from the scheduled /actual base date of setup (in case of early start of 

construction).  

 

Delays on account of Coal company shall be covered under Escalation. 

Any delay in time or extension of time for commissioning of the plant from the 

schedule date of commissioning of the plant on account of fault/delays/reasons 

attributable to the BOO-operator shall be dealt as per the clause of LD for delay in 

construction. 

 

However, if the delay in obtaining of EC and other Clearances/signing of land lease 

agreement, contract agreement on account of the successful bidder is accordingly 

adjusted within the scheduled construction time of 18 months (540 days) no LD 

shall be applicable. 

 

4.45.2 Escalation operating charges for subsequent years after 1st year of 

commercial operation: 

 

The formula for escalation of operating charges for subsequent years shall be as 

follows: 

             

𝑊௡ = 𝑊ଵ (0.35 + 0.20 ×
𝐴𝐼𝐶𝑃𝐼௡

𝐴𝐼𝐶𝑃𝐼ଵ
+ 0.45 ×

𝑊𝑃𝐼௡

𝑊𝑃𝐼ଵ
) 

Where,  

 Wn = Base Price of Escalated Operating Charge for nth year of 

commercial operation (where n>2) 

 W1 = Base Price of Escalated Operating Charge after commissioning 
of plant for 1st year of commercial operation  

 
     AICPI1 = All India Consumer Price Index as on the actual date of start of 

1st year of commercial operation of the plant 
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 AICPIn = All India Consumer Price Index on the subsequent year i.e. the 
date of start of the nth year of commercial operation of the plant  

 
 WPI1 = Wholesale Price Index as on the actual date of start of 1st year 

of commercial operation of the plant 
 
 WPIn = Wholesale Price Index on the subsequent year i.e. the date of 

start of the nth year of commercial operation of the plant 
    
 All relevant taxes & duties pertaining to operating charge shall be 

reimbursed by ECL to the PO on actuals after producing documentary evidences 

in support of taxes & duties paid by the PO. 

 

4.46 MANAGEMENT SUPERVISION & QUALITY CONTROL  

 ECL management will supervise the construction of the plant as well as 

operation of the plant and the PO shall allow free access to ECL for the same 

without any hindrance.  

 

4.47 PRICE BID 

 Refer Cl No. 11 (d) of Detail e-Tender Notice 

 

4.48 VALIDITY OF OFFER 

 Refer Cl No. 28 of Detail e-Tender Notice 

4.49 MINIMUM WAGE  

4.49.1   For Set Up 

 The payments to the workmen will be made by the PO as per Minimum 

Wage Act/ rules of the State or Central Government of India whichever is higher 

and ECL shall have no responsibility towards any compensation payment to 

workmen nor any liability for employment. 

4.49.2   For operation and maintenance 

 The payments to the workmen will be made by the PO as per Minimum 
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Wage Act/ rules of the State or Central Government of India or wages 

recommended by High Power Committee of CIL, whichever is higher and ECL 

shall have no responsibility towards any compensation payment to workmen nor 

any liability for employment. 

4.49.3 Payment of the Wages and Provident Fund etc.  

 The PO shall comply with all the rules and regulations of local authorities 

during the performance of his field activities. He shall also comply with the 

minimum wages act, 1948 and the payment of wages act (both of the Government 

of India and the local State Government) and the rules made thereunder as well 

as the recommendations of High Power Committee of CIL as applicable in respect 

of any employee or workman employed or engaged by him or his sub-contractor. 

The PO shall make all necessary payments of the Provident Fund for the workmen 

employed by him for the work as per the laws prevailing under provisions of CMPF 

& Allied Schemes and CMPF & Miscellaneous Provisions Act 1948 or Employees 

Provident Fund and Miscellaneous Provisions Act 1952, as the case may be. 

The PO shall pay Bonus to the contract workers engaged by them as per the 

provisions of Payment of Bonus Act, 1965.  

The PO shall comply with statutory requirements of various acts including Child 

Labour (Prohibition & Regulation) Act, 1986 as mended from time to time and all 

rules, regulations and schemes framed thereunder from time to time in addition to 

other applicable labour laws. The payment to the contractor’s labourers has to be 

made through Bank only. 

4.49.4 Ex-Gratia Payment 

The contractor shall directly pay the ex- gratia amount of ₹25.00 lakhs or the 

amount revised by CIL to the same dependent family member to the deceased 

contractor’s worker, who died in accident as certified by competent authority, to 

whom the statutory benefits under Employee compensation Act, Provident Fund 

Act etc. have been paid, as per the terms of Contract or through Insurance 
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company by availing Group Personal Accident Insurance Policy for all its workers 

before commencement of the contract, which shall be renewed periodically to 

cover the entire duration of the contract. No reimbursement shall be made on this 

account by CIL/ subsidiaries. 

In order to comply with the above provisions, contractor shall immediately on 

receipt of letter of acceptance/ work order shall obtain group personal accident 

insurance in respect of all the workmen engaged in mining activities for payment 

of ₹25.0 Lakhs or the amount revised by CIL in case of death in mine accident. 

A proof to such effect shall be produced to the satisfaction of the management 

before commencement of the work. However, the responsibility of payment of 

special relief/ ex- gratia amount shall lie exclusively with the contractor. If the 

contractor fails to disburse the special Relief/ Ex-gratia within the due date, the 

subsidiary concerned may make the payment to the eligible dependent as 

mentioned herein above. However, such amount shall be recovered from the 

Contractor from his dues either in the same and/or other subsidiaries/CIL 

4.50 TAXES AND DUTIES  

Taxes and duties wherever referred in the bid document shall include the 

applicable rates of GST. 

  

4.51 GUIDELINES FOR BANNING OF BUSINESS: 
 CIL and its Subsidiary Companies shall follow the following guidelines 

for effecting ‘Banning of Business’ with a contracting entity in respect of Works and 

Services Contracts.  

1. Observance of Principle of Natural Justice before banning the business dealings 

with any contracting entity. A Notice of hearing shall be afforded to the PO prior to 

taking any decision of Ban in terms of this Clause. 

2. The contracting entity may be banned in the following circumstances: 

i)  If bidder backs out after notification of opening of price bid and if that bidder is 

found to be L-1.  
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ii)  If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the 

contract within stipulated period.  

iii)  If L-1 bidder fails to start the work on scheduled time.  

iv)  In case of failure to execute the work as per mutually agreed work schedule.  

v)  Continued and repeated failure to meet contractual Obligations:  

a. In case of partial failure on performance, agency shall be banned from future 

participation in tenders keeping his present contract alive.  

b. On termination of contract. 

vi) Willful suppression of facts or furnishing or wrong information or manipulated or 

forged documents by the Agency or using any other illegal/unfair means.  

vii) Formation of price cartels with other contractors with a view to artificially hiking 

the price.  

viii) The contractor fails to maintain/repair/redo the work up to the expiry of 

performance guarantee period, when it is specifically brought to his notice.  

ix)  Contractor fails to use Mobilisation Advance given to him for the purpose it was 

intended.  

x)  Contractor fails to renew the securities deposited to the department.  

xi)  The contractor fails to rectify any lapse(s) in quality of the work done within 

defect liability period.  

xii)  Transgression of any clause(s) relating to Contractor’s obligation defined in 

the Integrity Pact wherever such Pact exists.  

xiii) Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company.  

3. Such ‘Banning of Business’, if and when effected, shall be with prospective 

effect only. The effect of ‘Banning of Business’ shall be for future tenders from the 

date of issue of such Order. However, if any contracting entity is banned after 

online notification of opening of Price Bid, such a ban will not be effective for that 

work.  

4. The banning shall be for a minimum period of one year and shall be effective for 

the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in 
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case of tenders of CIL HQ, banning shall be for CIL HQ. However, if such ‘Banning 

of Business’ has to be made effective for entire CIL and its Subsidiaries then 

approval of Chairman, CIL shall be required.  

5. Once a contracting entity is banned, it shall be extended to the constituents of 

that entity, all partners in case of Joint Venture/Consortium, all the partners in case 

of Partnership Firm, owner/proprietor in case of Proprietorship Firm and all the 

Directors in case of Limited Company. If such banned owner/Proprietor/ 

Partner/Director make/form different Firms/entity and attempts to participate in 

tenders, the same will not be entertained during the currency of such banning.  

6. The above ‘Banning of Business’ shall be in addition to other penal provisions 

of NIT/Contract document.  

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be 

done with the approval of the Competent Authority as per the details below:  

a)  In case the Accepting Authority of the work is Board or Empowered Committee 

or FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for 

banning shall be CMD of CIL/Subsidiary Company.  

b)  In case the Accepting Authority of the work is up to the level of Director of 

CIL/Subsidiary Company, then the Competent Authority for banning shall be 

Director of CIL/Subsidiary Company.  

8. Appellate Authority shall be one Rank higher than the Competent Authority 

meant for ‘Banning of Business’. In case the banning is done with the approval of 

CMD of the Subsidiary Company then Chairman, CIL shall be the Appellate 

authority.  

9. Any change on the above may be done with approval of FDs of CIL.  

10. All the orders of banning or orders passed in appeal shall be marked to GM 

(CMC) / Civil / concerned HODs of CIL/Subsidiary Company. Further, all such 

orders will be uploaded in Coal India site as well website of the Subsidiary 

Company.  

11. Efforts shall be made by the concerned Department so that such order is linked 

to e-tender portal of Coal India Limited.  
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EXHIBIT -1 
GENERAL DETAILS 

(To be submitted by Bidder/ each member of Associate/ Consortium) 
 
Sl. 
No. 

Particulars Reply (by Bidder/ 
each member of 
Associate/ 
Consortium 

1.0 Full legal Name of the organization  
2.0 Communication details  

 i) Full Postal Address(es)  
 ii) Name and designation of the contact person   
 iii) Telex No./ e-mail  
 iv) Telephone Code  
 v) Telephone No.  

3.0 Year in which established, Registration No. and date  
4.0 Ownership status  
4.1 a) Proprietary Concern  

b) Partnership Firm  
c) Body Corporate  
d) Companies registered under the Companies Act 2013 or 
any previous Company Law/Act as applicable in India 

 

e) Joint venture/ Consortium  
f) Equivalent of (a) to (e) in case of foreign bidder  

4.2 Documentary evidence e.g. Certificate of Incorporation; 
Certificate of Registration;  Memorandum & Articles of 
Association; Partnership Deed, GST Registration Certificate 
etc. w.r.t. sl. no. 4.1 above 

 

4.3 Name and address of Chief Executive, President or 
Managing Director, Secretary or other persons authorised to 
bind the firm 

 

4.4 Organization set up  
5.0 In case of foreign entity, name and address of Indian 

representative, if any 
 

6.0 Division of work between the bidders and Associate(s) for 
setting up and operation of the Dry Deshaling Plant  

 

 Name of bidders/ Associates (with % of equity in this project) 
indicating Lead Member 

Proposed 
responsibilities 

 1) 
2) 
3) 
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Sl. 
No. 

Particulars Reply 

7.0 Other details  
7.1 Certificate of Registration as per statutory requirement 

under contract labour laws, as may be applicable. 
 

7.2 If registered with CIL or its subsidiaries (Quote registration 
no., date & name of the work) 

 

Furnish a write up alongwith roadmap indicating broad approach for design, installation, 
operation and maintenance of Chitra Dry Deshaling Plant (2.0 Mty) covered by this offer.(To 
be submitted by Lead Member in case of Consortium) 
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EXHIBIT -2 
Format for Memorandum of Understanding amongst   

the Bidder i.e. Lead Member & its Associate(s) 
 (To be executed on Non-Judicial Stamp Paper of appropriate value) 

 
Memorandum of Understanding (MoU) 

 
 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 

concept 
 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
 

We, M/s ….………………………………………………….. (Name & Address of the Bidder 

i.e. Lead Member), (1) M/s ……………… and (2) M/s…………………* (Names and 

addresses of the Associate/ Consortium partners) have formed a Consortium for setting 

up Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO concept and 

hereby undertake: 

1.0 to be held jointly and severally responsible for Chitra Dry Deshaling Plant (2.0 Mty) 

as well as performance of the Contract with regard to set up and Operation & Maintenance 

as per the period of association specified at para 6.0 of this MoU. 

2.0 *that (1) M/s ………….., (2) M/s ………….. & (3) M/s …………..* (Bidder/ Associate 

or Consortium partners)* have the experience of setting up of * Coal/ Mineral 

Beneficiation Plant /coal handling plant/bulk handling plant as per Cl. No. 10.2.1 (A). 

3.0 that I, M/s ………….. (Name of the Bidder) have the financial qualification as per 

Cl. no. 10.2.2. 

4.0 that M/s ……………………………… shall be the Lead Member for this Associate/ 

Consortium. 

5.0 that M/s ……………………. (name of the Bidder i.e. Lead Member) has associated 

with (1) M/s ……………. & (2) M/s…………….* (name of the Associate or Consortium 

partners) for the subject work as per the role, tenure & % stake in association as given 

hereafter. 
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Sl. 
No. 

Name of Bidder 
(LM) & Associate/ 
Consortium 
partners 

Role of Bidder/ 
Associate/ 
Consortium 
partners 

Tenure of 
Association 

% stake in Association 
(each associate 
including LM must have 
minimum 26% equity in 
the project) 

1. M/s……….. (Bidder/ 
LM) 

Finance + (Set up/ 
Operation of plant/ 
none)* 

Entire 
Contract 
Period 

…………… 

2. M/s……….. 
(Associate 1) 

Finance + (Set up/ 
Operation of plant/ 
none)* 

Entire 
Contract 
Period  

Or 
Set up period 
and 
thereafter 
minimum 
period of two 
years after 
start of 
commercial 
operation 

…………… 

3. M/s……….. 
(Associate 2) 

Finance + (Set up/ 
Operation of plant/ 
none)* 

Entire 
Contract 
Period  

Or 
Set up period 
and 
thereafter 
minimum 
period of two 
years after 
start of 
commercial 
operation 

…………… 

 

6.0 that M/s …………………. (Bidder i.e. Lead Member) have formed consortium with 

(1) M/s ……………. ………… & (2) M/s……………. * (name of Associate/ Consortium 

partners) having collective experience towards ‘set up’ of Coal/ Mineral Beneficiation Plant 

/coal handling plant/bulk handling plant * or  as per para 2.0 above and financial qualification 

as per para 4.0 above. We hereby undertake that this MoU as per the provision of Bid 

Document shall remain valid for entire period of the Contract. 

7.0 that the above MoU shall be governed by substantive and procedural laws in India. 
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For and on behalf of : …………………… 
(the Lead Member  
of Associate/ Consortium) 
 
Signature   : …………………… 
(the Authorised Signatory) 
 

Name of the Signatory : ……………………        

Designation   : …………………… 

Company’s Stamp/ Seal : 

For and on behalf of :            (1) …………………….. (2) …………………….. * 

(the Associate) 

 

Signature : (1) …………………….. (2) …………………….. * 
(the Authorised Signatory) 
 

Name of the Signatory : (1) …………………….. (2) …………………….. * 

 

Designation : (1) …………………….. (2) …………………….. * 

Company’s Stamp/ Seal : 

Witness of Bidder  Witness of Associate 1 Witness of Associate 2* 

Signature: ………… Signature: ………… Signature: ………… 

Name: …………….. Name: …………..… Name: …………..… 

Designation: ……… Designation: ……… Designation: ……… 

Official address: …………… Official address: …………  Official address:………...  

Date  : 
Place : 
 
* Strike out which is not applicable. 
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EXHIBIT -3 
Format for Notarised Power of Attorney  

(for each Authorised Signatory dealing the Bid on behalf of the Bidder & Associates) 
(to be executed on Non-Judicial Stamp Paper of appropriate value) 

 
  Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL 

on BOO concept 
 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
 

By this Power of Attorney executed at ……… on this ……. day of …….. 20…., I 

……………………………….. being …… (Post held in the company) of M/s ………. (Name 

of the Bidder/ Associates*), aged about ……….. Years, son of Shri …………… residing 

presently at …………………..  on behalf of M/s ………………………… (Name & address 

of the Bidder/ Associates*) do hereby nominate, constitute and appoint 1) Mr./ Mrs. 

…………………… son of …………………… resident of ………………. 2) Mr./ Mrs. 

…………………… son of …………………… resident of ………………. (hereinafter 

referred to as “the  Attorneys”) whose  specimen signature is attested below as our 

Attorneys to act for me/ on our behalf, and for and in the name of the firm to execute and 

perform all  or any of the following acts, deeds, matters and things, namely: 

 
1. To act as Attorney on my behalf/ on behalf of the Bidder/ Associate(s)* and to look 

after the affairs pertaining to the Bid Notice No…………. dated …………... issued by ECL. 

 
2. To do all acts, deeds and things as may be necessary on my behalf/ on behalf of 

the Bidder/ Associate(s)* in connection with the above Bid. 

 
Photocopy of Approval of Board of Directors or CEO of the company having no Board of 

Directors in this regard is enclosed. 

 
The validity of this PoA is for a minimum period of one & half years from the date of 

submission of this offer. 

 

I/ We hereby ratify and confirm and agree to ratify and confirm all and whatsoever acts or 

deeds my/ our said Attorney shall do and purport to do by virtue of these presents. 
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IN WITNESS WHEREOF, I being the …………………. of the said firm have hereunto set 

and subscribed our respective hands on this …….. day of …… 20…... 

 

1. Specimen signature of 1st Attorney: ………………… 

    Name of 1st Attorney: ……………………… 

    Designation: ………………. 

 

2. Specimen signature of 2nd Attorney: ………………… 

    Name of 2nd Attorney: ……………………… 

    Designation: ………………. 

 

 
  Attested 
………………………………………… 
     (Signature of the executant) 
 
Signed and delivered by 
Within named ……………at …………… 
 
In Presence of (Name & Designation of concerned person of Bidder/ Associate): 
1. 
2.      
    
 ………………….. 
 Signature 
 (Authorised Signatory of Bidder/ Associate) 
 
Dated:            
Seal of the Notary with Signature 
 
* Strike out whichever is not applicable 
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EXHIBIT - 4 

FORMAT FOR SELF DECLARATION OF BIDDER OR AUTHORIZATION OF DSC 
HOLDER BY BIDDER 

[If the digital signature certificate holder is the bidder himself then self-declaration of bidder 
to this effect in the format mentioned at (a) below, otherwise an authorization in the format 
mentioned at (b) below from the bidder to the DSC holder authorizing him to submit the 
offer on behalf of bidder] 

 

 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 
concept 

 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
 

*a) I ……………………………….. being …… (Post held in the company) of M/s ………. 

(Name of the Bidder), aged about ……….. Years, son/daughter* of Shri …………… 

residing presently at …………………..  on behalf of M/s ………………………… (Name & 

address of the Bidder) do hereby declare that I myself is the bidder and is bidding for me, 

and for and in the name of the firm by using my Digital Signature Certificate. 

      OR 
 
*b) I ……………………………….. being …… (Post held in the company) of M/s ………. 

(Name of the Bidder), aged about ……….. Years, son/daughter* of Shri …………… 

residing presently at …………………..  on behalf of M/s ………………………… (Name & 

address of the Bidder) do hereby authorise Mr./ Mrs.* …………………… son/daughter of 

…………………… resident of ………………. to bid for me/ on our behalf*, and for and in 

the name of the firm by using his Digital Signature Certificate. 

 

Photocopy of Approval of Board of Directors or CEO of the company having no Board of 

Directors in this regard is enclosed. 

 ………………….. 
 Signature 
      (Name & Designation with seal) 
 
Dated:            
* Strike out whichever is not applicable 
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EXHIBIT - 5 

COPY OF A LETTER FROM THE PARENT COMPANY TO THE EFFECT 
IF 

the Bidder is subsidiary/ entity(ies) of a parent company and consolidated financial 
report is prepared by the parent company showing information/ Net worth of 
subsidiary/ entity(ies) separately,  

 

 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 
concept 

 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
We, M/s………………………………… (name of the Parent Company), undertake that: 

1. We are the Parent Company of M/s………………………. (name of the bidder who is 

the Subsidiary/ entity(ies)).   

2. A Consolidated Financial report is prepared for us i.e. Parent Company and 

Subsidiaries/ entity(ies) in which the information related to net worth of 

M/s……………………….(name of the bidder who is the Subsidiary/ entity(ies)) is 

indicated separately and the same may be considered for M/s……………………….(name 

of the bidder who is the Subsidiary/ entity(ies)) to meet the Qualification Criteria for this 

project.  

 

Parent Company Stamp/ Seal: …………………………. 

 
 
………………….. 

           Signature  

(Name & designation with seal of    
Authorised Signatory of Parent Company) 
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EXHIBIT -6 
 

Undertaking by Holding Company/ JV Partners as per Cl. No. 9.1.1 and 9.1.2 of 
detail e-tender Notice of this Bid document  

(To be given on non-judicial stamp paper of Rs.50/- in the form of an Affidavit duly 
notarized) 

 
 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 

concept 
 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
We, M/s…………………………………(name of the Holding Company/ JV Partner(s) in 
JV Company*), undertake that: 

1. We are the Holding Company/ JV Partner(s)* of M/s………………………. (name of the 

bidder/Consortium partner who is the Subsidiary Company/ JV Company*).   

2. M/s……………………….(name of the bidder/Consortium partner who is the 

Subsidiary Company/ JV Company) is submitting its Bid on our financial strength and/ or 

technical competence*. 

3. In case of any untoward happenings towards the successful execution of the 

contract and/ or event occurring that are distinct and different from the stipulated terms & 

conditions of this Bid Document as applicable and attributable to M/s…………………. 

(name of the bidder/ Consortium partner who is the Subsidiary Company/ JV Company) 

account, we shall be legally bound both jointly and severally to this contract for 

discharging all the contractual obligations on behalf of 

M/s…………………………………….. (name of the bidder/ Consortium partner who is the 

Subsidiary Company/ JV Company) 

Holding Company/ JV Partners* Stamp/ Seal : …………………………. 
………………….. 

    Signature (Authorised Signature 
of Holding Company/JV Partner*)  

* Strike out which is not applicable. 

Note:  

i. The affidavit should be signed by a person having powers to do so which 
should be evidenced by way of a Board Resolution. 
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ii. In case of JV Company, Undertaking shall be furnished by the concerned JV 
Partner whose financial strength and/ or technical competence has been 
taken into account. 
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EXHIBIT - 7 

Affidavit on Non Judicial Stamp Paper regarding correctness of information 

furnished w.r.t. Technical Qualification Requirement 

(To be submitted by bidders on Non Judicial Stamp Paper of minimum value of Rs.10/- 
regarding correctness of information furnished by bidders on-line w.r.t. Technical 
Qualification Requirement) 
(May be submitted without any additional self-certification and attestation by Notary 
public) 

 

 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 
concept 

 
 Ref  : E-tender Notice No: ………………………………….      dated …… 

 

1. All information furnished by me/ us in respect of fulfilment of Technical Qualification 
Requirement of this Tender is complete, correct and true and I/ we would be solely 
responsible for any error or omission or misleading information in our bid. 

 
2. I/ We shall be liable to submit documents as proof of correctness to the satisfaction 

of Coal Company, regarding information furnished by me/ us w.r.t. Technical 
Qualification Requirement, if asked by the Coal Company. 

 
3. I/ we am/ are aware that if I/ we am/ are not able to furnish the document as desired 

by Coal Company or documents submitted by me/ us are not satisfactory to the 
Coal Company, penal action as deemed fit may be taken against me/ us for which 
I/ we shall have no claim against Coal Company. 

 
4. I/ We have attached certificate from client/self-certificate duly notarized declaring 

details w.r.t clause no. 10.2.1(Note) with this affidavit. 

 
Stamp/ Seal of Bidder: …………………………. 

 
 
Signature of the Bidder 

                  Dated…………………….. 
Note: 
The foreign bidders should submit this Affidavit duly vetted/ endorsed by the relevant* 
Embassy/ High Commission concerned. 
 
*Relevant Embassy/ High Commission means the Embassy/ High Commission in INDIA 
of the Country where the referred plant has been set up/ operated or Country of origin of 
the bidder 
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ATTACHMENT OF EXIHIBIT - 7 
 

TECHNICAL DETAILS 
 

Particulars Reply of Bidder 
I.Bidder Profile 
Route of Bidding Sole Bidder Route/ Associate/ Consortium Route 
*II .Setup Qualification Requirement as per clause 10.2.1 (a) of detailed e-tender notice 

Particulars Reply of Bidder 
a. Name of the Coal/ Mineral 
Beneficiation Plant /coal handling 
plant/bulk handling plant set up  

 

b. Material Handled  
c. Complete address of the plant  
d. Whether Coal/ Mineral 
Beneficiation Plant /coal handling 
plant/bulk handling plant is owned by  

Bidder/ Associate/ Client 

e. Name of the Client with address (if 
owned by client, else N.A.) 

 

f. Ref. No. and date of Award of Work  
(if owned by client, else N.A.) 

 

g. Whether the scope of work for the 
reference plant included 

 

i) Design & Engineering  
ii) Procurement  
iii) Construction & Erection  
iv) Commissioning  
h. Plant capacity (in tonnes per 
annum) 

 

i. Date of Commissioning of the plant   
j. Brief description of technology used 
in the referred plant 

 

Bidder/Associate(s) should attach a notarized certificate from its client or notarized self-
certificate in case the plant is owned by the Bidder/Associate(s) itself that 
“Bidder/Associate(s) has successfully performed Planning, Design & Engineering, 
Procurement, Construction & Erection, Commissioning of the plant.” 

 
 
* Strike out which is not applicable.  
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EXHIBIT - 8 

FINANCIAL INFORMATION 
(To be submitted by Sole Bidder/ Lead Member) 

 
IV. FINANCIAL QUALIFICATION REQUIREMENT (to be met by Sole Bidder / Lead 
Member) as per Clause  10.2.2 of detailed e-tender notice 

Particulars Reply of Bidder 
Bank reference (with full name and 
address of all bankers) 

 

1. Net Worth (refer Cl. No. 10.2.2.1 of Detail E-Tender Notice)                                 

a) Amount (INR) in FY 2024-25 (to be 
greater than ₹ 41 Crores) 

 

b) CA/ Equivalent Authority Name  
c) CA Membership No/Eqvt Authority 
No. 

 

d) UDIN of certificate issued  
Certificate of Net Worth, Auditor’s 
report and Audited Balance Sheet for 
FY 2024-25 

 

2. Year-wise annual financial turnover (refer Cl. No. 10.2.2.2 of Detail E-Tender Notice) 

a) Amount (INR) during the 3 financial years from the 4 (four) immediately completed 
consecutive financial years in which the bid is invited (average to be greater than ₹ 49 
Crores) 

S. No. Financial Year Annual financial 
turnover 

1   
2   
3   

Average  
b) CA/ Equivalent Authority Name  
c) CA Membership No/Eqvt Authority 
No. 

 

d) UDIN of certificate issued  
Financial Turnover certificate, Profit 
& Loss (Documentary evidence such 
as yearly audited Balance Sheets, 
Profit & Loss a/c and annual reports) 
for the selected three Financial Year 
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EXHIBIT – 9 
 

PROFORMA FOR AFFIDAVIT 
(To be submitted by bidder/all partners(in case of Consortium) on Non Judicial Stamp 
Paper of minimum value of Rs.10/- regarding genuineness of the information furnished 
by him on-line and authenticity of the scanned copy of documents uploaded by him on-
line) 
(May be submitted without any additional self-certification and attestation by Notary 
public) 

 
I/ We, ________________________________________, Partner/ Legal Attorney/ 
Authorized representative of M/s. ___________________________________ (Name 
of bidder) solemnly declare that: 
 

1. I/ We have submitted bid/ Offer for the work against  
______________________________ NIT No./ Tender ID_______________ 
dated __________and I/we offer to execute the work in accordance with all the 
terms, conditions and provisions of the bid. 
 

2. All information furnished by me/ us on-line in respect of fulfilment of eligibility 
criteria, qualification information, techno-commercial requirements, Price bid etc. 
of this Tender is complete, correct and true and I/ we would be solely responsible 
for any error or omission in our bid. 

 
3. All copy of documents, credentials and documents submitted along with this Bid 

are genuine, authentic, true and valid. 
 
4. I/ We hereby authorize department to seek references / clarifications from our 

Bankers. 
 
5. I/We have not been debarred by any procuring entity for violation of Preference to 

Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time. 

 
6. l/We do not have relationship with any other participating Bidders, directly or 

through common third parties, that puts us in a position to have access to 
information about or influence on the bid of another Bidder. 

 
7. We hereby undertake that we shall register and obtain license from the competent 

authority under the contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 

 
8. I/ We (including all members of a joint venture and sub-contractors) am/ are neither 

associated presently nor has been associated in the past, directly or indirectly, with 
the consultant or any other entity that has prepared the design, specifications and 
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other documents for the Project or being proposed as Engineer for the Contract 
i.e. CMPDIL in this case. 

 
9. If any information furnished by me/ us on-line and scanned copy of documents 

uploaded in support of the information furnished on-line by me/ us is found to be 
fake/ incorrect at any time, ECL may cancel my Bid/ Offer and action as deemed fit 
may be taken against me/ us, including termination of the contract, forfeiture of all 
dues and banning of our firm and all partners of the firm etc as per the tender 
document. 

 
 

For and on behalf of : …………………… 
(the Lead Member  
of Associate/ Consortium) 
 
Signature   : …………………… 
(the Authorised Signatory) 
 

Name of the Signatory : ……………………        

Designation   : …………………… 

Company’s Stamp/ Seal : 

For and on behalf of :            (1) …………………….. (2) …………………….. * 

(the Associate) 

 

Signature : (1) …………………….. (2) …………………….. * 
(the Authorised Signatory) 
 

Name of the Signatory : (1) …………………….. (2) …………………….. * 

 

Designation : (1) …………………….. (2) …………………….. * 
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EXHIBIT – 10 
PROFORMA FOR UNDERTAKING 

(TO BE UPLOADED BY BIDDER/ALL PARTNERS(IN CASE OF CONSORTIUM) (ON 
THEIR LETTER HEAD)  REGARDING  RELATIVES  AS  EMPLOYEES OF COMPANY,  
LOCAL SUPPLIER STATUS OF THE BIDDER ETC.) 

 
I/We, ...................................................................................,Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/s. .................................., solemnly 
declare that: 
 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 
Limited. 

OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal 
India Limited is as follows: 
a) Name of the employee 
b) Place of posting 
c) Department  
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 
Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ 
Sister / Stet-Sister. 
 
2. (applicable only for Lead member) *I/We hereby confirm that we have registration 
with CMPF / EPF Authorities. We shall make necessary payments as required under 
law. 

Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant 
under CMPF / EPF authorities, if applicable. We shall make necessary payments as 
required under law.  
 
* Delete whichever is not applicable. 
 
3.  ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or 
PSUs. 

Or 
**I / We ………………..have been banned by the organization named “________ ” for 
a period of………………… year/s, effective from ………………. 
to……………………..….. 
 
** Delete whichever is not applicable. 
 
4.We,……………………………………………………………………………………………
………..(Name      of      Partners      of      Partnership      Firm/Joint      Venture),      
partners      of …………………………………………………………………..(Name of 
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Partnership Firm/Joint Venture) hereby consent to abide by the relevant provisions of 
Commercial Terms and Conditions of Bid document. 
 
5. (applicable only for Lead member) I/We hereby have submitted a certificate (with 
UDIN) from the statutory auditor or cost auditor of the company (in case of companies) 
or from a practicing cost accountant or practicing chartered account (in respect of 
suppliers other than companies) giving the percentage of local content in the format 
provided at Exhibit-10A, along with this Undertaking. 
 6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 
as amended from time to time of Ministry of Finance, Dept of Expenditure, Public 
Procurement Division with respect to restrictions on procurement of goods, 
services or works from a Bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries - I/we have read 
the Clause regarding restrictions on procurement from a Bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such 
countries; I/we certify that I am/ we are not from such a country or, if from such a 
country, has/have been registered with the Competent Authority and will not 
subcontract any work to a contractor from such countries unless such contractor is 
registered with the Competent Authority. I hereby certify that I/we fulfil all requirements 
in this regard and I am/ we are eligible to be considered. Note: Where applicable, 
evidence of Competent Authority shall be attached along with this Undertaking. 
 7. **I/We have not been debarred by any procuring entity for violation of Preference to 
Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time. 
                                                                 OR  
**I / We …..have been debarred by……(name of procuring entity) for violation of 
Preference to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time for a period 
of…………year/s, effective from ………. to….. 
 
 **Delete whichever is not applicable.  
Note: A bidder who has been debarred by any procuring entity for violation of 
Preference to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall not be eligible 
for preference under this Order for procurement by any other procuring entity for the 
duration of debarment. 
 8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 
document (Exhibit-14). 
 9. *I/we do not have any previous transgression of CIPP in last three years with any 
entity in any country. 
                                                            Or 
 *I / We have been debarred by………………(name of procuring entity) for violation of 
Code of Integrity for Public Procurement (CIPP), for a period of………………… year/s, 
effective from ………………. to……………………..…..  
*Delete whichever is not applicable  
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10. If any information and document submitted is found to be false/ incorrect at any 
time, department may cancel my/our Bid and action as deemed fit may be taken 
against me/us, including termination of the contract, forfeiture of all dues and 
Debarment of our firm and all partners of the firm etc from bidding, as per the tender 
document. 
 
 

 
Signature of the Bidder/Consortium Partner(s) 

                       
                                                         Dated   …………………………… 
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EXHIBIT-10A 
 
FORMAT FOR LOCAL CONTENT CERTIFICATE FOR TENDER VALUE MORE THAN 10 CR 
 
Ref. No.:…………………………       Date:…………. 
 

Certificate of Local Content as per Public Procurement (Preference to Make in India) Order, 
2017 (as amended from time to time) 

 
Tender No.:……………        Dated:……….. 
 
I/We …………………. the Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 
Practicing Chartered Accountant (Strike-off which is not applicable) of M/s …………………, 
having registered office at …………………… hereby confirm that the percentage of local content 
in the offered product / service / work of M/s …………………………… is _____ % and meets the 
local content requirement for ‘Class – I local supplier’ as prescribed under Public Procurement 
(Preference to Make in India) Order, 2017 (as amended from time to time). 
 

OR 
I/We …………………. The Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 
Practicing Chartered Accountant (Strike-off which is not applicable) of M/s …………………, 
having registered office at …………………… hereby confirm that the percentage of local content 
in the offered product / service / work of M/s …………………………… is _____ % and meets the 
local content requirement for ‘Class – II local supplier’ as prescribed under Public Procurement 
(Preference to Make in India) Order, 2017 (as amended from time to time). 
 
(Delete whichever is not applicable) 
 
The details of the location(s) at which the local value addition is made, is/ are as under: 
1. 
2. 
 
For………(Name of the firm) 
 
Name of the Statutory Auditor/ The Cost Auditor (in case of companies)/ Practicing Cost 
Accountant/ Practicing Chartered Accountant (other than companies) 
 
Official Stamp……………… 
UDIN No.:…………………… 
 
Place: 
Date: 
 
Note: This Certificate shall be issued by the Statutory Auditor / the Cost Auditor (in case of 
companies) or by the Practicing Cost Accountant / Practicing Chartered Accountant (other than 
companies). 



EX-21 
 

EXHIBIT-11 
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EXHIBIT-12 
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EXHIBIT-13 
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EXHIBIT-14 

Code of Integrity for Public Procurement (CIPP) 

1. Introduction 

Public procurement is perceived to be prone to corruption and ethical risks. To 
mitigate this, the officials of Procuring Entities involved in procurement and the 
bidders/ contractors must abide by the following Code of Integrity for Public 
Procurement (CIPP). All Procuring officials may be asked to submit sign 
declarations to this effect while processing PR on ERP of CIL. To implement it 
uniformly and mandatorily, this undertaking shall be in-built in the PR format in ERP 
of CIL. The bidders/ contractors should be asked to sign a declaration about abiding 
by a Code of Integrity for Public Procurement (including sub-contractors engaged 
by them) during submission of bid, with a warning that, in case of any transgression 
of this code, it would be liable for punitive actions such as cancellation of contracts, 
debarment and blacklisting or action in Competition Commission of India, and so 
on. 

2. Code of Integrity for Public Procurement 

Procuring authorities as well as bidders, contractors and consultants should observe the 
highest standard of ethics and should not indulge in the following prohibited practices, 
either directly or indirectly, at any stage during the procurement process or during 
execution of resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards 
or gifts or any material benefit, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process or 
contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead 
or attempt to mislead so that financial or other benefits may be obtained or an 
obligation avoided. This includes making false declaration or providing false 
information for participation in a tender process or to secure a contract or in 
execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive 
arrangement, or any other practice coming under the purview of The Competition 
Act, 2002, between two or more bidders, with or without the knowledge of the 
procuring entity, that may impair the transparency, fairness and the progress of 
the procurement process or to establish bid prices at artificial, non-competitive 
levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property 
to influence their participation in the procurement process or affect the execution 
of a contract; 

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that 
are either involved in the consultancy contract to which this procurement is 
linked; or if they are part of more than one bid in the procurement; or if the bidding 
firm or their personnel have relationships or financial or business transactions 
with any official of procuring entity who are directly related to tender or execution 
process of contract; or improper use of information obtained by the (prospective) 
bidder from the procuring entity with an intent to gain unfair advantage in the 
procurement process or for personal gain. 

vi)  “Obstructive practice”: materially impede the procuring entity’s investigation 
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into allegations of one or more of the above mentioned prohibited practices either 
by deliberately destroying, falsifying, altering; or by concealing of evidence 
material to the investigation; or by making false statements to investigators and/ 
or by threatening, harassing or intimidating any party to prevent it from disclosing 
its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or by impeding the procuring entity’s rights of audit or access to 
information; 

3. Obligations for Proactive Disclosures 

i) Procuring authorities as well as bidders, contractors and consultants, are obliged 
under Code of Integrity for Public Procurement to suo-moto proactively declares 
any conflicts of interest (coming under the definition mentioned above – pre-existing 
or as and as soon as these arise at any stage) in any procurement process or 
execution of contract. Failure to do so would amount to violation of this code of 
integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous 
transgressions of such a code of integrity with any entity in any country during the 
last three years or of being debarred by any other procuring entity. Failure to do so 
would amount to violation of this code of integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of 
interest may be evaluated and mitigation steps, if possible, may be taken by the 
procuring entity. Similarly voluntary reporting of previous transgressions of Code of 
Integrity elsewhere may be evaluated and barring cases of various grades of 
debarment, an alert watch may be kept on the bidder’s actions in the tender and 
subsequent contract. 

4. Punitive Provisions 

Without prejudice to and in addition to the rights of the procuring entity to other penal 
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 
integrity in competing for the contract or in executing a contract, the procuring entity may take 
appropriate measures including one or more of the following: 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss 
incurred by the procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the 
procurement; 

c) Recovery of payments including advance payments, if any, made by the 
procuring entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 
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a) Debarment of the bidder from participation in future procurements of the 
procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may 
be filed, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any 
individual or staff found responsible. 

 
 

**************** 
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Appendix – 1 

BROAD PARAMETERS 

SL. 
No. 

Broad Parameters Information 

1 Raw Coal throughput Capacity (Mtpa)  2.0 
2 Raw Coal Quality   
2.1 Grade G6 to G13 

2.2 Range of Total Moisture% (arb) day-to-
day basis 

<12% 

2.3 Raw coal Size (mm) RoM coal. 
3 Product Quality  
3.1 Washed/ Clean Coal  
a) Monthly Average Ash% (adb) 8+0.5% less than that of raw coal 

supplied 
3.2 2nd Product/Rejects  
a) Monthly Average Ash% (adb). Ash% 

shall be as high as possible 
 

b) Total Moisture% on day-to-day basis  
3.3 Product size: Not more than 100 mm  
a) Washed/ Clean Coal (-) 100 mm 
b) 2nd Product/Rejects (-) 100 mm 
4 Operating Conditions  
 No. of days per year: commensurate 

with the mine operation 
 

4.1 Raw Coal Section  
4.1.1 No. of shifts per day 3 
4.1.2 No. of hours per shift 8 
4.1.3 Daily (te) on ‘arb’ 7300 
4.1.4 Hourly (tph) on ‘arb’ 400 
4.2 Processing Section  

4.2.1 Daily (te) on ‘arb’ 6060 
4.2.2 Hourly (tph) on ‘arb’ 340 

5 Evacuation of Washed/ Clean Coal  
5.1 Mode of transportation  By road  
7 Railway siding   
7.1 Loading of products into railway wagons By Coal Transporter of ECL 
8 Evacuation of 2nd Product/ Reject 

from identified storage site for 2nd 
Product/ Reject 

 

8.1 Mode of transportation  By road 
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SL. 
No. 

Broad Parameters Information 

9 
 

Details of Force Majeure condition, if 
any, existing in the place of operation at 
the time of submission of offer and 
consideration taken into account for 
them as per Cl. 4.34 
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Appendix – 2 

 

A. A. Description of Plant Scheme, Flow Diagram along with 
Organic Efficiency (to be matched with that quoted in BoQ) 

 

 

 

 

 

 

 

 

B. Detailed work programme (PERT Network and Bar Chart with 
different activities and time schedule) 



CMPDI 

 
 A - 4 
 

Appendix - 3 

A. Format for Furnishing Technical Details of Main Mechanical & 
Electrical Equipment 
 

Sl. 
No. 

Name of the Equipment Type No. Capacity of 
each 

Technical 
Specification 

1 Primary Crusher     

2 Feeders/ Reclaimers     

3 Secondary Crusher         

4 Tertiary Crusher         
5 Classification Screen         
6 Main Beneficiation equipment (Air 

Table/Air Jig/XRT based sorting) 
        

7 Dewatering Equipment, if any for 
raw coal 

        

8 Clean coal & 2nd Product/Rejects 
Dispatch Arrangement 

    

9 Power transformers         

10 OCB' s/ ACB' s         

11 H.T./ L.T. Motors         

12 PLC control         

13 Instrumentation (solid/ liquid level 
sensors, belt weighers, ash & 
moisture monitor, density monitor, 
etc.) 

       

14 Cables (Power control)         

15 Illumination         

16 Communication system         

17 DG set         

18 Any other     
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Appendix - 3 (contd.) 

B. Format for Furnishing Details of Civil Buildings & Structures 

Sl. No. Name of Building/ 
structure 

Type Cap./size & other 
details 

Any other 
information 

1 Raw coal receiving 
system (transfer station, 
hopper etc.) 

      

2 Primary crushing unit    

3 Secondary crushing unit       

4 Raw coal storage system       

5 Processing plant       

6 Storage system for 
clean/washed coal 
including Hopper 

      

7 Transfer Stations    

8 2nd Product/Reject 
bunker/ hopper 

      

9 Fresh water reservoir       

10 Fire fighting storage tank       

11 Service buildings       

12 Roads and culverts       

13 Any other    
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Appendix – 4 

Acceptance on the minimum quantity of HEMM equipment to be 
deployed by bidder 

 

S. No. 
HEMM equipment of 
suitable capacity 

Min. Quantity Confirmation (Yes/No) 

1 Hydraulic mobile crane  1  

2 
Pick & Carry Hydraulic 
Mobile Crane 

1  

3 Pay loader  1  
4 Dozer 1  
5 Backhoe 1  
6 Water sprinkler  1  
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Appendix - 5 

 

A. Format for Furnishing the Requirement of Power 

Sl. No. Particulars Power requirement 

1 During construction of Plant  

a) Demand(in kVA) 

b) Power Requirement(in kWh) 

  

2 During regular operation of Plant 

a) Specific Power Consumption (kWh/ 
tonne of raw coal on ‘dry basis’) 

b) Demand(in kVA) 

 

  

   

B. Format for Furnishing the Requirement of Water 

   

Sl. No. Particulars Water requirement 

1 During construction of Plant (cum/ day)   

2 During regular operation of Plant (cum/ 
tonne of raw coal on ‘dry basis’) 
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Appendix – 6 

LIST OF THE RECOMMENDED SPARES & CRITICAL SPARES AS PER CL NO. 
4.32 OF SECTION 4 OF BID DOCUMENT 
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ENCLOSURE - I 
 

PROFORMA FOR LETTER OF BID TO BE UPLOADED BY BIDDER 
DURING SUBMISSION OF BID ON-LINE 

 
LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal of CIL) 

“Letter of Bid” 
 

To, 
General Manager (E&M), 
Eastern Coalfields Limited,  
Sanctoria, West Bardhaman 
W.B. 
Pin-713333 
 
 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 

concept 
 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
 
Dear Sir, 
 
 This has reference to above referred bid. I/we have read and examined the 
conditions of contract, Scope of Work, technical specifications, BOQ and other 
documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally 
accept the bid conditions and bid documents as available in the website/e-Procurement 
portal, in its entirety for the above work and agree to abide by and fulfill all terms and 
conditions and specifications as contained in the bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per 
provision of the bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 
documents as required by the Bidding documents. 
 
All the items and works specified in the bid document and any other equipment or work 
found necessary but not covered will be deemed to have been covered in the scope of 
supply and works of the tender without any increase in the contract price for operating 
charges. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which 
I/We shall have no claim against CIL/Subsidiary. 
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Until a formal agreement is prepared and executed, this bid and your subsequent Letter 
of Acceptance/Work Order shall constitute a binding contract between us and Eastern 
Coalfields Ltd. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated 
date and commence the work within stipulated date. In case of our failure to abide by the 
said provision Eastern Coalfields Ltd. shall, without prejudice to any other right or remedy, 
be at liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money 
and also debar us from participating in future tenders of ECL for a minimum period 12 
months” OR to act as specified in the NIT. 
         
         Yours faithfully, 
 
         

 (Signature of Bidder OR 
            Authorized person of bidder OR 
                  DSC Holder bidding on-line with authorization from bidder) 
 
(This document is digitally signed by the DSC holder authorised by the bidder and 
therefore no physical signature is required) 
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ENCLOSURE – II 
 

FORMAT FOR BANK GUARANTEE FOR SECURITY DEPOSIT TO BE 
FURNISHED BY SOLE BIDDER/ LEAD MEMBER 

 
(TO BE FURNISHED IN NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE IN ACCORDANCE 
WITH STAMP ACT BEFORE SIGNING OF AGREEMENT) 
 
 Sub : Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on BOO 

concept 
 
 Ref  : E-tender Notice No: ………………………………….      dated …… 
 
Bank Guarantee No. __________ 

Date ____________ 

 
To, 
General Manager (E&M), 
Eastern Coalfields Limited,  
Sanctoria, West Bardhaman 
W.B. 
Pin-713333 
 
Dear Sir, 
In consideration of ……………. (CIL or its subsidiary’s name, hereinafter referred to as 

‘Company’ which expression shall unless repugnant to the context or meaning thereof, 

include its successors-in-interest, administrators and assigns) having been unequivocally 

entered into a “Contract” between Company and M/s .................................. (Sole Bidder/ 

Lead Member) with its …………….. (registered/ principal/ head* etc.) office 

at  ................................... (address of the Sole Bidder/ Lead Member) hereinafter referred 

to as “PO” which expression shall unless repugnant to the context or meaning thereof, 

include its successors-in-interest, administrators and permitted assigns vide Contract No. 

…………. dated Setting up of Chitra Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, 

ECL on ‘Build-Own-Operate’ concept and having agreed to submit a Security Deposit 

of value equivalent to 10% of Annual Washing Charge amounting to  ------- Million for 

the plant of 2.0 Mtpa capacity valid upto 3 months beyond initial period of 30 months (12 

months for EC and 18 months for set up) or any extended period, if required plus first 

year of commercial operation. 
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1. We, ............................. (name of the Bank), having its Head Office at  ..................... 

(hereinafter referred to as the “Bank”  which expression shall, unless repugnant to the 

context of meaning thereof, include its successors-in-interest, administrators, executors 

and assigns) do hereby guarantee on behalf of M/s ………… (the PO) and undertake to 

pay to Company on demand any and all money to the extent of ₹ ……. Million for the 

plant of capacity 2.0 Mtpa only as aforesaid at any time upto ……... (i.e., the date, which 

will be 3 months after the completion of one year of commercial operation) without any 

demur, reservation, contest recourse or protest and/ or without any reference to 

M/s ............................. (the PO). The bank guarantee shall also be operative at our West 

Bardhaman branch located at …………………(Complete postal address with PIN Code, 

Branch Code, IFSC Code, SWIFT, Tel No., Fax No., E-mail ID) from whom, confirmation 

regarding issue of this guarantee or extension/ renewal thereof shall be made available 

on demand. Any such demand made by Company on the Bank shall be conclusive and 

binding, notwithstanding any difference between Company and M/s .......................... (the 

PO) pending before any Court, Tribunal, Arbitrator or any other Authority. Any notice by 

way of request, demand or otherwise hereunder may be sent by post/e-mail/Fax 

addressed to the bank branch/ operative branch, which shall be deemed to be a sufficient 

demand notice. Bank shall effect payment thereof forthwith. The Bank do hereby 

undertakes not to revoke this guarantee during its currency without previous written 

consent of Company and further agrees that the guarantee herein contained shall 

continue to remain enforceable till Company discharges this guarantee. 

 

2. The Company shall also have the fullest liberty, without affecting this Guarantee, 

to postpone from time to time the exercise of any powers vested in them or of any right 

which they might have against the PO and to exercise the same at any time in any 

manner, and either to enforce or to forebear or to enforce any covenants, contained or 

implied, in the Contract, between Company and the PO or any other course or remedy or 

security available to Company. The Bank shall not be released of its obligations under 

these presents by an exercise by Company of its liberty with reference to matter aforesaid 

or any of them or by reason of any other act of forbearance or other acts of omission or 

commission on the part of Company or any other indulgence shown by Company or any 
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other matter or thing whatsoever which under law would, but for this provision, have the 

effect of relieving the Bank from its obligations. 

 

3. The Bank also agrees that Company at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding 

against PO and not withstanding any security or other guarantee that Company may have 

in relation to PO’s liabilities. 

4. We, the said Bank, lastly undertake not to revoke this Guarantee during the 

currency except with the previous consent of the Company in writing and agree that any 

change in the constitution of the said PO or the said Bank, shall not discharge our liability 

hereunder. 

 

5. Notwithstanding anything contained hereinabove our liability under this Guarantee 

is restricted to ₹ …… Million for the plant of capacity 2.0 Mtpa and shall remain in force 

upto and including ………. (the date) and shall be suitably replaced from time to time for 

the period, as may be desired by M/s ........................... (the PO) on whose behalf this 

guarantee has been given.  

 

6.  Whenever there is change in postal address and/or other details of the branch 

issued the guarantee and/or local operative branch, we M/s………………(the issuing 

bank) ensure to intimate ECL, being the beneficiary, of such changed address, Tel No., 

Fax No., E-mail ID, etc. 

Dated this ....... day of .............. (month) 20. ....... (year) at ............ (place)  

 
For and on behalf of the Bank 

(Authorised Signatories of Bank)  

(Signature)…………………………….. 

 

Name & Designation …………………… 

 

(Bank’s Seal) ………………….. 
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Notes : 
1. The Non-judicial Stamp paper(s) of appropriate value shall be in the name of 

guarantee issuing bank. 
2. The Bank Guarantee shall be from any of the Scheduled/ Nationalised Banks 
3. Structured Financial Messaging System (SFMS) 

i) The Bank Guarantee (BG) issued by the issuing Bank on behalf of Plant operator, 

contractor, supplier, customer  in favour of “Eastern Coalfields Limited” shall be in paper 

form as well as issued under “Structured Financial Messaging System (SFMS)”.  

ii) ECL has chosen State Bank of India & ICICI Bank Ltd. to act as advising / beneficiary 

bank of ECL. The Bank issuing the guarantee shall have to send confirmation through 

SFMS through this Bank. 

iii) The details of beneficiary (i.e. ECL) for issue of Bank Guarantee (BG) under SFMS 

platform is furnished below: 

 

 
A.  ………… AS ADVISING BANK OF ECL: 

 
i. Name of the 

Beneficiary and its 
details. 

i Name Eastern Coalfields Limited 
(ECL)  

ii Area ECL - HQ 
iii Department E&M  

ii. Beneficiary’s 
Advising Bank, 
Branch and 
address for 
confirmation of 
BGs through 
SFMS. 

i Name of Bank  
ii Bank Branch name  
iii Branch code  
iv IFSC Code  
v E-mail id  
vi Beneficiary Bank 

Branch & Address 
 

 

 

B. ………….. AS ADVISING BANK OF ECL: 
 

i. Name of the 
Beneficiary and its 
details. 

i Name Eastern Coalfields Limited 
(ECL)  

ii Area ECL - HQ 
iii Department E&M  
iv Identifier Code 

(field 7037) 
 

ii. i Name of Bank  
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Beneficiary’s 
Advising Bank, 
Branch and 
address for 
confirmation of 
BGs through 
SFMS. 

ii Bank Branch name  
iii IFSC Code  
iv Beneficiary Bank 

Branch & Address 
 

 

iv) The Supplier/ Contractor/ Customer are required to take note of it that above 

particulars are to be incorporated by the issuing bank properly while issuing the Bank 

Guarantee under SFMS mode to avoid any future problem in accepting the BGs.  

v) The Guarantor (BG issuing bank) shall send information about issuance of this 

guarantee through SFMS gateway to the ……………………………………………….,  to 

add in the process of confirmation of Bank Guarantee. 

 

vi) The Guarantor (BG issuing bank) shall also send information about issuance of 

this guarantee to its local operating branch at West Bardhaman to add in the process of 

confirmation as well as claim for encashment of Bank Guarantee. 

vii)  The original Bank Guarantee issued by the outstation bank shall be sent by the 

issuing bank to E&M Department, Sanctoria, Post: Dishergarh, District: West Bardhaman, 

W.B, PIN - 713 333 by Speed Post/ Registered Post (AD). 

 
 
* Strike out whichever is not applicable 
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ENCLOSURE -III 

MANDATE  FORM  FOR  ELECTRONIC  FUND  TRANSFER/  INTERNET    BANKING 
PAYMENT 

 
To, 
General Manager (E&M), 
Eastern Coalfields Limited,  
Sanctoria, West Bardhaman 
W.B. 
Pin-713333 

 
Dear Sir, 

Sub : Authorisation for release of payment due from Coal company through 
Electronic Fund Transfer/ Internet Banking (NEFT/ RTGS) 

Ref : Order  No. ……………  Dt…………  and/  or  Tender/  Enquiry/  Letter No……….. 
Dt…………. 

(Fill in the information in CAPITAL LETTERS and TICK wherever it is 
applicable) 

 
1.  Name of the Bidder  :   ……………………………………… 
 
2.  Address of the Bidder :   …………………………………………….. 

…………………………………….………. 
City ………………………………… 
Pin Code ……………………………… 
E-Mail Id  …………………………… 
Permanent Account Number ……………………… 

 
3.  Particulars of Bank : 

 
Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.  RTGS Code  

(9 Digits code number appearing on the MICR Band of the cheque supplied by the 
Bank. Attach Xerox copy of a cheque of your Bank ensuring accuracy of the Bank name, 
Branch name & code number) 

Account Type Savings Current Cash Credit 

Account Number ( as appearing in the 
Cheque Book 

                

 
4.  Date from which the mandate should be effective :  

 
I hereby declare that the particulars given above are correct and complete. If any 

transaction is delayed or not effected for reasons of incomplete or incorrect information, I shall 
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not hold Coal Company responsible. I also undertake to advise any change in the particulars of 
my account to facilitate updation of records for purpose of credit of amount through NEFT/ RTGS 
Transfer. 

 
 
 
 

Place  : 
Date  :  Signature of the Bidder/ Authorised Signatory 
 
 
Certified that particulars furnished above are correct as per our records. 

 
 
 

Banker’s Stamp 
Date :                                               Signature of the authorized  
                                                           officials from the banks 
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ENCLOSURE -IV 
 

INTEGRITY PACT 
Between 

Coal Company hereinafter referred to as “The Principal” 
 

And 
M/s …………………  hereinafter referred to as “The Bidder/ Contractor” 
 
Preamble 
 
The principal intends to award, under laid down organizational procedures, contracts for Chitra 
Dry Deshaling Plant (2.0 Mty) at S.P. Mine Area, ECL on Build-Own-Operate basis. The  
Principal  values  full  compliance  with  all  relevant  laws  and regulations, and the principles of 
economic use of resources, and of fairness and transparency in its relations with its Bidder/s and 
Contractor/s. 
 
In  order  to  achieve  these  goals,  the  Principal  co-operates  with  the  “International  Non- 
Governmental Organization” “Transparency International”(TI).  Following TI’s national and 
international experience, the Principal will appoint an External Independent Monitor who will 
monitor  the  tender  process  and  the  execution  of  the contract for compliance  with  the 
principles mentioned above. 
 
Section 1 – Commitments of the Principal 
 
(1)  The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 
 
i)  No employee of the Principal, personally or through family members, will in connection 

with the tender for, or the execution of a contract, demand, take a promise   for  or  accept,  
for  him/herself  or  third  person,  any  material  or immaterial benefit which he/she is not 
legally entitled to. 

ii)  The Principal will, during the tender process treat all Bidders with equity and reason.  The 
Principal will in particular, before and during the tender process, provide to all Bidders the 
same information and will not provide to any Bidder confidential/additional information 
through which the Bidder could obtain an advantage in relation to the tender process or 
the contract execution. 

iii)  The Principal will exclude from the process all known prejudiced persons. 

 
(2)  If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the relevant Anti-Corruption  Laws of India, or if there be a 
substantive suspicion in this regard, the Principal will inform its Vigilance Office and in 
addition can initiate disciplinary action. 

 
Section 2 – Commitments of the Bidder/contractor 
 
(1)  The  Bidder/ Contractor  commits  itself  to  take  all  measures  necessary  to  prevent 

corruption. He commits himself  to  observe  the  following  principles  during  his 
participation in the tender process and during the contract execution. 
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i)  The Bidder/ Contractor will not, directly or through any other person or firm offer, promise 
or give to any of the Principal’s employees involved in the tender process  or the execution  
of the contract or to any third person any material or immaterial benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

ii)  The Bidder/ Contractor will not enter with other Bidders into any undisclosed agreement  
or  understanding,  whether  formal  or  informal. This  applies  in particular   to   prices,   
specifications,   certifications,   subsidiary   contracts, submission  or  non-submission  of  
bids  or  any  other  actions  to  restrict competitiveness or to introduce cartelization in the 
bidding process. 

iii)  The Bidder/ Contractor will not commit any offence under the relevant Anti- corruption   
Laws   of   India;   further   the   Bidder/Contractor   will   not   use improperly, for purposes 
of competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship,   regarding   plans,   technical   
proposals and business details, including information contained or transmitted 
electronically. 

iv)  The  Bidder/ Contractor  will,  when  presenting  his  bid,  disclose  any  and  all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 
(2)  The Bidder/ Contractor will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 
 
Section 3 - Disqualification from tender process and exclusion from future contracts. 
 

If the Bidder, before contract award has committed a transgression through a violation of 
Section 2  or in any other form such as to put his reliability  or credibility  as Bidder into 
question, the  Principal  is entitled  to disqualify  the  Bidder from the  tender process or to 
terminate the contract, if already signed, for such reason. 

 
i)  If the Bidder/ Contractor has committed a transgression through a violation of Section 2 

such as to put his reliability or credibility into question, the Principal is entitled also  to 
exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity  of  the  transgression. The  
severity  will  be determined  by  the circumstances  of  the  case,  in  particular  the  
number  of  transgressions,  the position of the transgressors within the company hierarchy 
of the Bidder and the amount of the damage.  The exclusion will be imposed for a minimum 
of 6 months and maximum of 3 years. 

ii)  The  Bidder  accepts  and  undertakes  to  respect  and  uphold  the  Principal’s absolute 
right to resort to and impose such exclusion and further accepts and undertakes  not  to  
challenge  or  question  such  exclusion  on  any  ground, including  the  lack  of  any  
hearing  before  the  decision  to  resort  to  such exclusion  is  taken. This  undertaking  is  
given  freely  and  after  obtaining independent legal advice. 

iii)  If the Bidder/Contractor can prove that he has restored/recouped the damage caused by 
him and has installed a suitable corruption prevention system, the Principal may revoke 
the exclusion prematurely. 

iv)  A transgression is considered to have occurred if in light or available evidence no 
reasonable doubt is possible. 
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Section 4 – Compensation for Damages 
 
i) If the Principal has disqualified the Bidder from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover from the Bidder 
liquidated damages equivalent to 3% of the value of the offer or the amount equivalent to 
Earnest Money Deposit/Bid Security, whichever is higher. 

 
ii)     If the Principal has terminated the contract according to Section 3, or if the Principal  is  

entitled  to  terminate  the  contract  according  to  Section  3,  the Principal  shall  be  
entitled  to  demand  and  recover  from  the  Contractor liquidated damages equivalent  
to  Bid security (EMD)/ Security Deposit, whichever  is applicable. 

 
iii)  The bidder agrees and undertakes to pay the said amounts without protest or demur 

subject only to condition that if the Bidder/Contractor can prove and establish  that  the  
exclusion  of  the  Bidder  from  the  tender  process  or  the termination of the contract 
after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the Principal only to the 
extent of the damage in the amount proved. 

 
Section 5 – Previous transgression 
 
i)  The  Bidder declares  that no previous  transgressions  occurred in the  last 3 years with 

any other Company in any country conforming to the TI approach or  with  any  other  
Public  Sector  Enterprise  in  India  that  could  justify  his exclusion from the tender 
process. 

ii)  If the bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or the contract, if already awarded, can be terminated for such reason. 

 
Section 6 – Equal treatment of all Bidders/Contractors/ Sub-contractors 
 
i)  The  Bidder/Contractor   undertakes  to  demand  from  all  sub-contractors  a commitment 

in conformity  with this Integrity Pact, and to submit it to the Principal before contract 
signing. 

ii)  The Principal will enter into agreements with identical conditions as this one with all 
 Bidders, Contractors and Sub-contractors. 

iii)  The Principal will disqualify from the tender process all bidders who do not sign the pact 
or violate its provisions. 

 
Section 7 – Criminal charges against violating Bidders / Contractors/ Sub-contractors 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub-contractor, or 
of an employee or a representative or an associate of a Bidder, Contractor or Sub-
contractor which constitutes corruption, or if the Principal has substantive suspicion in this 
regard, the Principal will inform the same to the Vigilance Office. 

 
Section 8 –  External Independent Monitor/Monitors (two in number depending on the  size  of 

the  contract)  (to  be  decided  by  the  Chairperson  of  the Principal) 
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i)     The Principal appoints competent and credible External Independent Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement. 

ii)  The Monitor is not subject to instructions by the representatives of the parties and performs 
his functions neutrally and independently. He reports to the Chairperson of the Board of 
the Principal. 

iii)  The  Contractors  accepts  that  the  Monitor  has  the  right  to  access  without restriction 
to all Project documentation of the Principal including that provided by  the  Contractor. 
The Contractor  will  also  grant  the  Monitor,  upon  his request and  demonstration of a 
valid interest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Sub-contractors. The  Monitor  is  under  contractual  obligation  to  
treat  the information  and  documents  of  the  Bidder/Contractor/Sub-contractor with 
confidentiality. 

iv)  The  Principal  will  provide  to  the  Monitor  sufficient  information  about  all meetings  
among  the  parties  related  to  the  Project  provided  such  meetings could have an  
impact on the contractual relations between the Principal and the Contractor. The parties 
offer to Monitor the option to participate in such meetings. 

v) As  soon  as  the  monitor  notices,  or  believes  to  notice,  a  violation  of  this agreement, 
he will so inform the Management of the Principal and request the Management to 
discontinue or heal the violation, or to take other relevant action.  The Monitor can in this 
regard submit non-binding recommendations. Beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or tolerate 
action. 

vi)  The Monitor will submit a written report to the Chairperson of the Board of the Principal 
within 8 to 10 weeks from the date of reference or intimation to him by the ‘Principal’ and, 
should the occasion arise, submit proposals for correcting problematic situations. 

vii)  Monitor shall be entitled to compensation on the same terms as being extended to/provide 
to Outside Expert Committee members/Chairman as prevailing with Principal. 

viii)  If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of 
an offence under relevant Anti-Corruption Laws of India, and the Chairperson  has  not,  
within  the  reasonable  time,  taken  visible  action  to proceed  against  such  offence  or  
reported  it  to  the  Vigilance  Office,  the Monitor may also transmit this  information 
directly to the Central Vigilance Commissioner, Government of India. 

ix)  The work ‘Monitor’ would include both singular and plural. 

  
Section 9 – Pact Duration 
 
 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the respective contract, and for all other Bidders 6 months 
after the contract has been awarded. 
 
 If any claim is made/lodged during this time, the same shall be binding and continue to 
 be valid despite the lapse of this pact as specified above, unless it is 
 discharged/determined by Chairperson of the Principal. 
 
Section 10 – Other Provisions 
 

i)  This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
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Registered Office of the Principal, i.e. West Bardhaman 

ii)  Changes and supplements as well as termination notices need to be made in writing.  Side 
agreement have not been made. 

iii)     If the Contractor is a partnership or a Joint Venture, all partners must sign this agreement. 
For Associate/ Consortium route of bidding also, each member must sign this agreement. 

iv)     Should one or several provisions of this agreement turn out to be invalid, the remainder of 
this agreement remains valid.  In this case, the parties will strive to come to an agreement 
to their original intentions. 

 
For the Principal                                For the Bidder/ Contractor 
          
Place:                                            Witness 1: 
 
Date :                                            Witness 2:  
 

 
 

          For the Associates (If applicable) 
 
          i) Associate-1: 
          
            Witness  

(Name & designation with full address) : 
 
          ii) Associate-2: 
       
 Witness  

(Name & designation with full address) : 
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ENCLOSURE -V 
 

SAMPLE CONTRACT FORM 

 

Contract No. ……………. 

 

 THIS CONTRACT is made on ------------------ day of ------------------------------ between 

ECL , a Government of India Undertaking, established and existing under the laws of India, and 

having its Registered Office at ………………………….. (hereinafter referred to as Company), 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors-in-interest, administrators and assigns as ONE PART AND M/s ---------------------------

---, a proprietary concern/ partnership firm/ body corporate/ Company registered under the 

Companies Act 2013 or any previous Company Law/Act as applicable in India/ Joint Venture or 

equivalent in case of Foreign Bidders having its ……………………… (registered/ principal/ head 

etc.*) office at ………………  (address of the Bidder), hereinafter referred to as the “Selected 

Bidder/ PO” which expression shall unless repugnant to the context or meaning thereof, include 

its successors-in-interest, administrators and permitted assigns as the OTHER PART. 

 WHEREAS ECL invited bids vide E-Tender Notice No. ----------------------------------------

----------- dated--------------- for Dry Deshaling Plant on BUILD-OWN-OPERATE  Concept. 

 WHEREAS the Selected Bidder/ PO submitted the Bid in response to the said 

invitation of ECL. 

 

 WHEREAS ECL accepted the Bid of the Bidder for Dry Deshaling Plant on BOO 

concept. 

 Now this Contract witnesseth as follows: 

1) In this Contract, words and expressions shall have the same meaning as are 

respectively assigned to them in the following documents and shall be deemed to form and be 

read and construed as integral part of the Contract. 

(i) Bid document, offer submitted, subsequent correspondences/ clarifications, etc. 

(ii) Letter of Intimation (LoI) issued to the Lowest Bidder 

(iii) Letter of Award by ECL & its acceptance by the PO, 
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(iv) Commercial Terms & Other Conditions of Contract for the entire contract period for 

set up & operation both, 

(v) All Technical Specifications alongwith Contract Drawings/ Finalized Work 

Programme 

(vi) Proforma of applications for payment to PO for operating charges 

(vii) Lease Agreement between ECL and Selected Bidder and Security Deposit 

 

2) Scope and Conditions of the Contract 

 The scope and conditions of the Contract shall be in accordance with the Contract 

Documents specified and as provided in the LoA. 

 Notwithstanding anything stated elsewhere in the  Bid Document the contract to be 

entered into will consist of two parts i) contract for setting up of Dry Deshaling Plant (with two 

years’ critical spares for smooth operation of the plant) with the capital funding by PO and ii) 

contract for operation & maintenance of Dry Deshaling Plant. 

3) Construction of Dry Deshaling Plant (with 2 years’ critical spares for smooth operation 

of the plant) and commercial operation & maintenance thereof for a period of eighteen (18) years 

and thereafter extended on mutually agreed basis, if any. On expiry of contract period for 

operation of eighteen years and thereafter extended on mutually agreed basis, if any, the PO 

shall yield to and deliver upon peaceful possession of land leased out to him & Dry Deshaling 

Plant alongwith auxiliaries & infrastructures to ECL without any monetary claim. 

4) Contract Price 

 Subject to the contract Documents mentioned above, Contract Price shall mean 

operating charge payable to the PO by ECL under the contract for the raw coal processed on dry 

basis by PO for the first year of commercial operation after successful completion of PGT.   

5) Terms of Payment for Washing/operating Charges 

 The payment of operating charges will be based on the quantity of the raw coal 

processed (on dry basis) during the month and will be paid in terms of per tonne of raw coal 

processed (on dry basis).  
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 The PO will allow representatives of the ECL to go through their records relevant to 

their operating charges claimed as and when needed and depute their representatives to explain 

the doubts, if any.  

 The other terms & conditions for payment of operating charges to the PO will be in 

accordance with the provisions made under Clause 4.40 of Section 4 of this bid document. 

6) Time schedule for completion towards set up of Dry Deshaling Plant 

 The time schedule for installation & commissioning of proposed Dry Deshaling Plant 

under the Contract (including various clearances from concerned agencies) shall be according to 

implementation scheme as furnished in the offer and agreed subsequently by ECL. 

7) Effective Date of Contract 

 This Contract shall come into effect upon signing of the contract by the Preferred 

Bidder or leasing out of the site to the PO whichever is later. 

8) In consideration of the payment to be made by ECL to the ………………… (name of 

the Selected Bidder) as mentioned herein above, the …………………(name of the Selected 

Bidder) hereby covenants with the ECL to perform the Contract in conformity in all respect and in 

accordance with the terms & conditions of this Contract. 

9) ECL hereby covenants to pay the …………………(name of the PO) operating charges 

for the raw coal processed on dry basis by PO in accordance with the terms and conditions of the 

Contract, the Contract price at the time and in the manner, as provided herein above. 

 IN WITNESSTH WHEREOF the parties hereto set their hands on the day written 
herein above. 

 

For and on behalf of : ………………  For and on behalf of : ……….. 

ECL                       (Name of the PO) 

Signature : ………………  Signature : ……….. 

(Authorised Signatory of ECL)                     (Authorised Signatory of PO)   

Name of the Signatory : Name of the Signatory : 

Designation : Designation : 

ECL’s Stamp/ Seal:                                     PO’s Stamp/ Seal : 

Date : Date : 

Place : Place : 
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Witness:             Witness : 

 

1 (Signature with full name, Designation & address)  1 (Signature with full name,    
                       Designation & address) 

 

2 (Signature with full name, Designation & address)  2 (Signature with full name,   
                      Designation & address) 

 

* Strike out whichever is not applicable. 
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 WASHABILITY TEST REPORT OF CHITRA EAST OCP 

FOR SETTING UP OF DRY DESHALING PLANT AT 

CHITRA EAST OCP, ECL  

 

1.0 INTRODUCTION 

 M/s Eastern Coalfields Limited (ECL), vide Work Order Letter no. ECL/P&P/25/02 

dated 03.01.2025 (Copy enclosed as Annexure-I), requested Coal and Mineral 

Preparation Division, CMPDI, Ranchi to carry out the washability tests of coal samples of 

Chitra East OCP, ECL for setting up of Dry Deshaling Plant at Chitra East OCP, ECL.  

  Coal samples from the exposed seams of Tulsidabor (T+B) Comb., 

Bhawanipur (T+B) comb., Chitra (T+M) comb., Colony (T), Colony (M+B) comb., Patrika 

(T+B) comb. and Saharjuri (T) of Chitra East OCP was sent by M/s ECL and was received 

at CMP Laboratory, CMPDI, Ranchi on 22.01.2025 for testing. The details of sample 

preparation and the washability test results are given in subsequent paras.   

 

2.0    SAMPLE PREPARATION 

 One sample was prepared from the received coal samples as per the given 

advice, which is as follows: 

Colliery Seams 

Chitra East OCP 

Tulsidabor (T+B) Comb., Bhawanipur 

(T+B) comb., Chitra (T+M) comb., 

Colony (T), Colony (M+B) comb., 

Patrika (T+B) comb. and Saharjuri (T) 

of Chitra East OCP 
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3.0 MINE WISE DETAILS 

   Company                :   Eastern Coalfields Limited (ECL) 
                   Area                        :   S.P. Mines Area  
  Colliery                   :   Chitra  East OCP 
        Name of seams        :  Tulsidabor (T+B) Comb.,Bhawanipur (T+B) comb.,                  

Chitra (T+M) comb., Colony (T), Colony (M+B)                                                                
comb., Patrika (T+B) comb. and Saharjuri (T)  

  Present Reserve       :   36.67 Mte (approx.) 
  Total Thickness        :   5 to 17m 
                   Working Thickness  :   5 to 17m 
                   Nearest Boreholes   :   BH No. 10 
                   No. of bands             :   03 
                   Thickness of Bands :  1 to 2 m (approx.) 
  Gross Sample           :   06 Te.(approx.) 
                   Net Sample               :   03 Te. (approx.) 
  

 

  

4.0   TESTING PROCEDURE 

  The procedure for testing of coal sample is given below: 

I. Supervision during collection of representative coal sample(s). 
 

II. Mixing, Coning & Quartering and dividing the entire coal sample in three equal 
parts (Part-I, II & III). Part-III is kept as reserved. 

 
III. Part-I: Screening of coal sample, "as received" in laboratory at 

200mm,100mm, 50mm, 25mm, 13mm, 6mm, 3mm & 0.5mm screen apertures 
and determination of ash% & moisture% of each screened fraction. 

 
IV. Proximate analysis of "as received" coal sample under air-dried and 

equilibrated condition i.e. 60% RH & 40°C including GCV & HGI. 
 
V. Part-II: Crushing of as received coal sample down to (-) 50mm size and 

screening at 25mm, 13mm, 6mm, 3mm & 0.5mm screen apertures and 
determination of ash% & moisture% of each screened fraction. 

 
VI. Float & Sink test of 50-25mm, 25-13mm, 13-6mm, 6-3mm & 3-0.5mm size 

fractions of crushed coal obtained at Sl. No. V and determination of wt% & 
ash% at each specific gravity (from 1.4 to 1.9 at an interval of 0.1). 
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VII. Generation of washed coal (50-0.5mm) at targeted ash% based on the float 

and sink test carried out as above at Sl. No. VI. 
 

VIII. Proximate analysis of crushed coal (-) 50mm, generated washed coal and 
rejects. 

 
IX. Determination of GCV and HGI of generated washed coal and rejects. 
 
X. Petrography Analysis of Raw Coal and generated Clean Coal. 

 
XI. Preparation & Submission of Test Report. 
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4.0 WASHABILITY TEST RESULTS 

4.1 PART-I  
 
4.1.1 SCREEN-CUM-ASH ANALYSIS 
 

The coal sample (Part-I) was subjected to screen analysis at 200mm, 100mm, 

50mm, 25mm, 13mm, 6mm, 3mm & 0.5mm aperture screens. Weight % and Ash % were 

determined for each size fraction. The results are given in Table No.-1. 

Table No.-1 
 Screen-cum-ash analysis 

 
Mine -                                                 Chitra East OCP 
Seam -                                                    Combined 
Sample No.-                                          CMPDI/CMP Lab/684/2024-25 
Part -                                                  I 
Nature of sample -                             RoM coal sample (as received) 
      
 

Size(mm) Wt. % Ash % Moisture% 

200-100 13.2 45.2 1.4 

100-50 20.4 39.2 1.8 

50-25 22.7 36.1 2.0 

25-13 11.8 34.5 2.2 

13-6 9.5 33.6 2.3 

6-3 6.6 30.5 2.6 

3-0.5 8.0 29.4 2.6 

(-) 0.5 7.8 35.2 2.3 

Total 100.0 36.5 2.0 
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4.2 PART-II 
 
4.2.1 SCREEN-CUM-ASH ANALYSIS 
 
 The coal sample (Part-II) was crushed down to (-) 50mm and was subjected to 

screen analysis at 25mm, 13mm, 6mm,3mm and 0.5mm aperture screens. Weight% and 

ash% were determined for each size fraction. The results are given in Table No.-2. 

Table No.-2 
 Screen-cum-ash analysis 

 
Mine-                                                 Chitra East OCP 
Seam-                                                    Combined 
Sample No.-                                          CMPDI/CMP Lab/684/2024-25 
Part-                                                  II 
Nature of sample-                             RoM coal sample (crushed to (-) 50mm) 
      
 

Size(mm) Wt.% Ash% Moisture% 

50-25 36.8 39.8 1.8 

25-13 18.2 36.5 2.0 

13-6 14.3 34.8 2.1 

6-3 9.6 32.7 2.4 

3-0.5 11.1 30.6 2.3 

(-) 0.5 10.0 38.4 2.1 

Total 100.0 36.6 2.0 
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   Following data has been computed from Table no. 2 
 

Table No.-3 
 Screen-cum-ash analysis 

 
Mine -                                                 Chitra East OCP 
Seam -                                                    Combined 
Sample No.-                                          CMPDI/CMP Lab/684/2024-25 
Part -                                                  II 
Nature of sample -                             RoM coal sample (crushed to (-) 50mm) 
 

Size(mm) Wt.% Ash% 

50-25 40.9 39.8 

25-13 20.2 36.5 

13-6 15.9 34.8 

6-3 10.7 32.7 

3-0.5 12.3 30.6 

Total 100.0 36.4 

 
 
4.2.2 FLOAT & SINK TEST OF DIFFERENT SIZE FRACTIONS 
 

Float and Sink test of crushed RoM coal sample (Part-II) of 50-25mm, 25-13mm, 

13-6mm, 6-3mm and 3-0.5mm size fractions have been carried out at 1.40 to 1.90 at an 

interval of 0.1 specific gravity. The test results are given in Table No.- 4. The float and sink 

test results of 50-0.5 mm have been computed based on the above mentioned float & sink 

test and screen analysis of RoM coal sample (Part-II) crushed down to (-)50 mm size 

fraction and is shown graphically in the form of washability curves in Plate No.- 01. 
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    Table   No.- 4  
Float & Sink Test Results 

 
Mine-                                                 Chitra East OCP 
Seam-                                                    Combined 
Sample No.-                                          CMPDI/CMP Lab/684/2024-25 
Part-                                                  II 
Nature of sample-                             RoM coal sample (crushed to (-) 50mm) 
Size of coal tested-                 50-25, 25-13, 13-6, 6-3 and 3-0.5mm 
% of total coal tested   
on the basis of total raw coal-            90.0  
 

Size(mm) 50-25 25-13 13-6 6-3 3-0.5 50-0.5  

Wt %100 40.9 20.2 15.9 10.7 12.3 100.0 
Cu.Wt. 

% 
(total 
raw 
coal 

basis ) 

 

Sp.gr. Wt.% Ash% Wt.% Ash % Wt.% Ash% Wt.% Ash% Wt.% Ash% Wt% Ash
% 

Cu.Wt
% 

Cu.Ash
%  

<1.40 24.8 11.7 23.6 10.2 25.9 9.8 27.9 7.6 25.3 6.9 25.1 10.0 25.1 10.0 22.6  
1.40 -1.50 12.3 18.1 12.8 17.0 14.2 16.1 11.2 14.7 14.1 12.2 12.8 16.4 37.9 12.2 34.1  
1.50 -1.60 11.2 25.9 12.1 24.3 10.3 23.3 9.8 21.2 11.6 19.4 11.1 23.9 49.1 14.8 44.2  
1.60 -1.70 8.5 36.3 9.9 34.2 7.5 33.5 4.3 31.4 9.2 27.8 8.3 33.9 57.3 17.6 51.6  
1.70 -1.80 4.8 45.3 5.1 42.3 6.4 41.8 9.1 39.2 4.8 35.5 5.6 42.0 62.9 19.8 56.6  
1.80-1.90 5.3 54.3 6.4 51.2 9.0 50.0 10.6 44.1 8.5 41.4 7.1 49.3 70.0 22.7 63.0  

>1.90 33.1 71.1 30.1 67.1 26.7 66.5 27.1 64.4 26.5 63.6 30.0 68.2 100.0 36.4 90.0  
Total 100.0 39.7 100.0 36.5 100.0 34.7 100.0 32.9 100.0 30.4 100.0 36.4 - - -  
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4.2.3   WASHING POSSIBILITIES 

The washing possibilities of coal of 50-0.5 mm size at different specific gravities 

based on the Float & Sink test results are given in Table No.- 5. 

 
Table   No.- 5 

  Washing possibilities at different specific gravities  

Mine-                                                  Chitra East OCP 
Seam-                                                     Combined 
Sample No.-                                           CMPDI/CMP Lab/684/2024-25 
Part-                                                   II 
Nature of sample-                              RoM coal sample (crushed to (-) 50mm) 
Size of coal tested-                 50-25, 25-13, 13-6, 6-3 and 3-0.5mm 
% of total coal tested   
on the basis of total raw coal-            90.0  
 

Sp. Gr. 
Clean coal at each sp. gr. Sinks at each sp. gr. 

Wt% Ash% Wt% Ash% 

1.4 25.1 10.0 74.9 45.2 

1.5 37.9 12.2 62.1 51.2 

1.6 49.1 14.8 50.9 57.1 

1.7 57.3 17.6 42.7 61.6 

1.8 62.9 19.8 37.1 64.6 

1.9 70.0 22.7 30.0 68.2 

  
 

4.2.4 GENERATION OF CLEAN COAL AT TARGETED ASH LEVEL AND REJECTS 
FROM 50-0.5MM COAL SAMPLE. 

 

Based on the Float & Sink data, the clean coal has been generated at 

targeted ash level for the size fraction of 50-0.5mm. The results of generated clean 

coal of 50-0.5mm size fraction with specific gravity of cut have been presented in 

Table No. - 6.            
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 Table   No. – 6 

                        Results of Generated Clean Coal of (50-0.5)mm Size Fraction 
 

 Sp.gr. wt% Ash% 
Clean coal 

1.90 
70.4 23.0 

Rejects 29.6 68.4 
 Total 100.0 36.4 

 
4.2.5 OTHER TESTS VIZ. PROXIMATE ANALYSIS, GROSS CALORIFIC VALUE, 

HARDGROVE GRINDABILITY INDEX (HGI) AND PETROGRAPHIC ANALYSIS 
 
Proximate analysis on air-dried basis was carried out for raw coal sample (as 

received), crushed coal (-) 50mm, generated clean coal and rejects. The results of 

proximate analysis including GCV, HGI is given in Table No.- 7 The results of Petrography 

Analysis of raw coal and clean coal is given in Table no. 8.       

              Table   No.- 7 
Proximate analysis of raw coal sample, crushed coal (-) 50mm, generated Clean 

coal and rejects  

Particulars 

Raw coal (as 
Received) 

Crushed 
Coal (-) 
50mm 

Generated 
Clean coal Rejects 

Air Dry 
Basis 

Equilibrated 
Basis 

Air Dry Basis 
 

Air Dry Basis 
 

 
Air Dry Basis 

 

i)  Moisture % 1.8 2.5 1.9 3.2 1.2 

ii)  Ash % 36.3 36.0 36.5 23.0 68.4 

iii) VM % 25.7 25.5 25.8 29.2 14.2 

iv) FC % 36.2 36.0 35.8 44.6 16.2 

v) GCV kcal/kg 4950 -  4962 5864 2129 

vi) HGI 74 - 74 85 66 
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  Table   No.- 8 
Petrographic analysis of raw coal sample and generated Clean Coal  

 

Particulars 

Maceral composition % 
 

Maceral composition % 
(Vmmf %) Rr% 

 
Vit Lipt Int Vmm Vit Lipt Int 

Raw Coal 45.1 7.4 25.7 21.8 57.7 9.5 32.9 0.63 

Generated 
Clean Coal 48.3 4.9 33.8 13.0 55.5 5.6 38.9 0.62 

(The Test is conducted by Coal Characterization Laboratory, CMPDI (HQ)) 
Abbreviations used: Vit: Vitrinite, Lipt: Liptinite, Int: Inertinite, Rr. Random Vitritnite Reflectance, Vmm: 
Visible Mineral Matter. Vmmf: Visible mineral matter free basis 
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